


Supplier: ISJ BUILDERS & DESIGN	P.O. No. 2013-03-0000-53
Address: #3077 J. Abad Santos Ave., Tondo, Manila	Date: 13-18-13
T.I.N.	Mode of Procurement: Thru Administration
Project Title: Repair/Improvement of damaged concrete pavement of X-ray Scanning Facility at ICTSI, MICP	
Getlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:	


Place of Delivery: ICTSI, MICP	Delivery Term: N/A
Date of Delivery: 3-23-13	Payment Term: Progress Billing

Unit	Description	Quantity	Unit Cost	Amount
m2	Clearing & Grubbing	350	35	12,250.00 ✓
m3	Cutting & Filling	200	408	81,600.00 ✓
m3	Sub-base Preparation	55	1163	63,965.00 ✓
m3	Base Preparation	40	842	33,680.00 ✓
m3	Concrete Pavement	85	4553	387,005.00 ✓
1m	Curb Concreting	58.86	2337	137,555.82 ✓
m2	Masonry Works	112.86	508	57,332.88 ✓
1s	Preliminaries & General Requirements	1	60,000.00	60,000.00 ✓
m2	Clearing & Grubbing	200	36.00	7,200.00 ✓
m3	Cutting & Filling	100	409.00	40,900.00 ✓
m3	Sub-base Preparation	30	1,163.00	34,890.00 ✓
m3	Base Preparation	20	842.00	16,840.00 ✓
m3	Concrete Pavement	40	4,554.00	182,160.00 ✓
1m	Curb Concreting	40.38	2,338.00	94,408.44 ✓
lot	Equipment Rental	1	60,000.00	60,000.00 ✓
			Material Cost	1,269,787.14 ✓
			Labor Cost	423,255.45 ✓
			Indirect Cost	253,957.42 ✓
			Total Cost	1,947,000.01 ✓


(AMOUNT IN WORDS) ONE MILLION NINE HUNDRED FORTY SEVEN THOUSAND & 01/100 PESOS ONLY ✓

In case of failure to make the full delivery within the specified time above, a penalty of one-tenth (1/10) of one percent every day of delay shall be imposed.

Truly yours,

 ATTY. JUAN LORENZO T. TAÑADA
 Deputy Commissioner, IAG/
 Chairman, BAC

Conforme:

 Signature over Printed Name of Supplier
 3-20-13

Date:
 Funds Available: as per attached OBR

 ALFREDO A. PALMA Chief Accountant	ALOBS No. 200-13-03-365 Amount: 1,947,000.01
---	---



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF FINANCE
BUREAU OF CUSTOMS
Manila 1099

NOTICE TO PROCEED

March 20, 2013

ISJ BUILDERS & DESIGN
#3077 J. Abad Santos Ave.,
Tondo, Manila


Dear Sir:

The attached BAC Resolution No.0032-2013 having been approved, notice is hereby given to **ISJ BUILDERS and DESIGN** that work may proceed on the Repair/Replacement of damaged concrete pavement of X-ray Scanning Facility at ICTSI, MICP, effective 7 days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Bureau of Customs.

Very truly yours,


ATTY. JUAN LORENZO T. TAÑADA
Deputy Commissioner, IAG/
Chairman, BAC

I acknowledge receipt of this Notice on 11 3-20-13
Name of the Representative Israel Jan Jose
Authorized signature _____

(11)