

PURCHASE ORDER

Bureau of Customs

Agency

| | |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------|
| Supplier: TRM CONSTRUCTION AND DEVELOPMENT CORP | P.O. No.: 2013-06-0000117 |
| Address: | Date : June 17, 2013 |
| T.I.N. : | Mode of Procurement: Thru Alternative Method |
| Project Title: Repair and Repainting of New Office of export Division & CCCD located at the Office of the Collection Division, Ground Floor, Operation Building, MICP | |

Gentlemen:
Please furnish this Office the following articles subject to the terms and conditions contained herein:

| | |
|-----------------------------------------|-------------------------------------------|
| Place of Delivery: Operation Bldg. MICP | Delivery Term: 3 days upon receipt of NTP |
| Date of Delivery : 6-18-13 | Payment Term: Progress Billing |


| Stock No. | Unit | Description | Quantity | Unit Cost | Amount |
|-----------|-------|--------------------------------------|----------|-----------|-----------|
| | pcs | Plywood 1/2 x 4 x 8 | 82 | 660.00 | 54,120.00 |
| | pcs | Rough tanguile 2 x 3 x 12 | 90 | 295.00 | 26,550.00 |
| | pcs | Rough tanguile 2 x 2 x 12 | 100 | 265.00 | 26,500.00 |
| | pcs | Rough tanguile 2 x 3 x 12 | 220 | 305.00 | 67,100.00 |
| | pcs | Rough tanguile 2 x 2 x 12 | 320 | 265.00 | 84,800.00 |
| | pcs | Hardiflex 1/4 x 4 x 8 | 80 | 600.00 | 48,000.00 |
| | pcs | Plywood 1/4 x 4 x 8 | 70 | 345.00 | 24,150.00 |
| | pcs | Plyboard 3/4 x 4 x 8 | 37 | 1,000.00 | 37,000.00 |
| | pcs | Baseboard | 75 | 110.00 | 8,250.00 |
| | pcs | Wood Edging 1/2 x 2 x 12 | 90 | 110.00 | 9,900.00 |
| | pcs | Quarter round 1 x 1 x 2 | 18 | 110.00 | 1,980.00 |
| | pcs | Half round 1 x 1 x 12 | 18 | 110.00 | 1,980.00 |
| | lot | Assorted Nails | 1 | 2,300.00 | 2,300.00 |
| | gal | Vulcaseal | 4 | 1,000.00 | 4,000.00 |
| | tins | Flat wall enamel | 12 | 1,750.00 | 21,000.00 |
| | tins | Latex paint (flat) | 11 | 1,600.00 | 17,600.00 |
| | tins | Latex paint (gloss) | 10 | 1,860.00 | 18,600.00 |
| | tins | Quick dry enamel | 11 | 1,850.00 | 20,350.00 |
| | gals | Polituff | 10 | 450.00 | 4,500.00 |
| | gals | Lacquer primer | 8 | 700.00 | 5,600.00 |
| | gals | Lacquer putty | 8 | 700.00 | 5,600.00 |
| | tins | Lacquer thinner | 8 | 400.00 | 3,200.00 |
| | tins | Paint thinner | 8 | 285.00 | 2,280.00 |
| | gals | Neutralizer | 8 | 600.00 | 4,800.00 |
| | lot | Sand paper | 1 | 3,400.00 | 3,400.00 |
| | lot | Paint brush | 1 | 2,800.00 | 2,800.00 |
| | kls | Cotton waste | 25 | 45.00 | 1,125.00 |
| | rolls | TW Wire #14 | 2 | 1,600.00 | 3,200.00 |
| | rolls | TW Wire #12 | 3 | 2,500.00 | 7,500.00 |
| | rolls | TW Wire #10 | 2 | 3,800.00 | 7,600.00 |
| | rolls | Flexible pipe 1/2 | 6 | 355.00 | 2,130.00 |
| | rolls | Flexible pipe 3/4 | 1 | 650.00 | 650.00 |
| | rolls | Flexible pipe 1 | 1 | 750.00 | 750.00 |
| | sets | Louver type flourescent fixtures | 30 | 2,200.00 | 66,000.00 |
| | sets | Duflex convenience outlet (national) | 15 | 150.00 | 2,250.00 |
| | pcs | 2-Gang switch | 8 | 150.00 | 1,200.00 |
| | pcs | Octagonal bix 4 x 4 | 15 | 50.00 | 750.00 |
| | pcs | Utility box 4 x 4 | 23 | 50.00 | 1,150.00 |
| | rolls | P.V.C. tape (big) | 15 | 50.00 | 750.00 |
| | sets | Flush door 60 x 120 | 7 | 1,350.00 | 9,450.00 |
| | pcs | Poly door 60 x 210 | 2 | 1,700.00 | 3,400.00 |
| | pcs | PVC Pipe 4" | 12 | 850.00 | 10,200.00 |
| | pcs | PVC Elbow 4" | 10 | 150.00 | 1,500.00 |
| | pcs | PVC Tee 4" | 10 | 150.00 | 1,500.00 |
| | pcs | PVC Pipe 2" | 10 | 450.00 | 4,500.00 |

(13)


| | | | | |
|-------|-----------------------|-----|----------|------------|
| pcs | PVC Coupling 2" | 12 | 150.00 | 1,800.00 |
| sets | Water closet | 2 | 3,500.00 | 7,000.00 |
| sets | Exhaust fan | 2 | 1,800.00 | 3,600.00 |
| sets | Lavatory | 2 | 5,800.00 | 11,600.00 |
| pcs | PVC Tee 2" | 10 | 120.00 | 1,200.00 |
| sets | Gate Valve 3/4 | 2 | 250.00 | 500.00 |
| pcs | CHB 4" | 500 | 12.00 | 6,000.00 |
| pcs | Granite tiles 30 x 60 | 300 | 250.00 | 75,000.00 |
| pcs | Floor tile 30 x 30 | 80 | 180.00 | 14,400.00 |
| bags | Portland Cement | 250 | 210.00 | 52,500.00 |
| bags | ABC Grout | 10 | 250.00 | 2,500.00 |
| cu.m. | Wash Sand | 20 | 650.00 | 13,000.00 |
| bags | Plastering Sand | 150 | 40.00 | 6,000.00 |
| cu.m. | Gravel 3/4 | 6 | 750.00 | 4,500.00 |
| pcs | Tiel Trim 5/8 x 10 | 20 | 150.00 | 3,000.00 |
| | Material cost | | | 834,565.00 |
| | Labor cost | | | 292,097.75 |
| | Indirect Cost | | | 222,872.75 |

(Total Amount in Words) **One million three hundred forty nine thousand five hundred thirty five pesos and 50/100 only** **1,349,535.50**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Very truly yours,

ATTY. JUAN LORENZO T. TAÑADA
 Authorized Official

Conforme: *Randolph Ibabao*
RANDOLPH M. IBABAO
 Signature over Printed Name of Supplier
JUNE 17, 2013
 Date

Funds Available: *as per attached OOR*

ALFREDO A. PALMA
 Chief Accountant

ALOBS No.: **200-13-06-1228**
 Amount: **1,349,535.-**

NOTICE TO PROCEED

May 27, 2013

TRM CONSTRUCTION AND DEVELOPMENT CORP.

19-I Eisenhower Tower,
7 Eisenhower St., Greenhills,
San Juan, Metro Manila



Dear Sir/Madam:

The attached BAC Resolution No.0065-2013 having been approved, notice is hereby given to **TRM CONSTRUCTION AND DEVELOPMENT CORP.** that work may proceed on the Repair and Repainting of New Office of export Division & CCCD located at the Office of the Collection Division, Ground Floor, Operation Building, MICP, effective 7 days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Bureau of Customs.

Very truly yours,


ATTY. JUAN LORENZO T. TAÑADA
Deputy Commissioner, IAGC
Chairman, BAC 

04 JUN 2013

I acknowledge receipt of this Notice on JUNE 17, 2013
Name of the Representative RANDOLPH M. IBABAO
Authorized signature Randolph Ibabao