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INVITATION TO BID 

Repair and Renovation of the Office of the Informal Entry Division, MICP 
 

1. The BUREAU OF CUSTOMS (BOC), through the General Appropriations Act for CY 

2014, intends to apply the sum of Nine Hundred Fifty Thousand Pesos (₱ 950,000.00) being 

the total Approved Budget for the Contract (ABC) to payments under the contract for the 

Repair and Renovation of the Office of the Informal Entry Division, MICP. Bids received 

in excess of the ABC shall be automatically rejected at bid opening. 

 

 2.  The BOC now invites bids for the second time, for the Repair and Renovation of the Office 

of the Informal Entry Division, MICP. Completion of the Works is required within forty 

five (45) working days. Bidders should have completed, within five (5) years prior to 

December 5, 2014, a contract similar to the Project. The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders 

(ITB). 

 

3. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the Revised Implementing Rules and 

Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the “Government 

Procurement Reform Act”. 

 

 Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations 

with at least seventy five percent (75%) interest to outstanding capital stock belonging to 

citizens of the Philippines, and to citizens or organizations of a country the laws or 

regulations of which grant similar rights or privileges to Filipino citizens, pursuant to R.A. 

5183 and subject to Commonwealth Act 138.   

 

4. Interested bidders may obtain further information from BOC Bids and Awards Committee 

(BAC) Secretariat and inspect the Bidding Documents at the address given below during 

office hours from 8:00 AM to 5:00 PM.  

 

5.  A complete set of Bidding Documents may be purchased by interested Bidders starting on 

November 28, 2014 from the address below and upon payment of a nonrefundable fee in the 

amount of One Thousand Pesos (₱1,000.00). It may also be downloaded free of charge from 

the website of Philippine Government Electronic Procurement System (PhilGEPS) and the 

website of the BOC, provided that the Bidders shall purchase the Bidding Documents not 

later than the submission of their bids. 

 

6.   The BOC will hold a Pre-Bid Conference on December 5, 2014, 9:00 a.m. at the BOC BAC 

Conference Room, General Services Division (GSD), Ground Floor, OCOM Building, South 

Harbor, Gate 3, Port Area, Manila which shall be open to all interested parties. 

 

7.    Bids must be delivered to the address below on or before Thursday, December 18, 2014, 9:00 

a.m.  All Bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 18. 
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Bid opening shall be on December 18, 2014, 9:00 a.m. at the BOC BAC Conference Room, 

GSD, Ground Floor, OCOM Building, South Harbor, Gate 3, Port Area, Manila. Bids will be 

opened in the presence of the Bidders’ representatives who choose to attend at the address 

below. Late bids shall not be accepted. 

 

8.   The BOC reserves the right to accept or reject any bid, to annul the bidding process, and to 

reject all bids at any time prior to contract award, without thereby incurring any liability to 

the affected bidder/s.  

 

9.   For further information, please refer to: 

 

 BOC BAC Secretariat 

GSD, Ground Floor, OCOM Building 

 South Harbor, Gate 3, Port Area, Manila 

Telefax No. 527-4519               

Email: bocbacsecretariat2014@gmail.com 

 

 

 

 

 

ARTURO M. LACHICA, CESO II 

Deputy Commissioner, Internal Administrtion Group 

Chairperson, BOC - BAC 
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A. General 
 

 The Procuring Entity as defined in the BDS, invites bids for the construction 

of Works, as described in Section VI. Specifications. The name and 

identification number of the Contract is provided in the BDS. 
 

 The successful bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.16. 
 

2. Source of Funds 

The Procuring Entity has  a budget or has applied for or received funds  from the 

Funding Source named in the BDS, and in the amount indicated in the BDS. It 

intends to apply part of the funds received for the Project, as defined in the BDS, to 

cover eligible payments under the Contract for the Works. 
 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

 The Procuring Entity, as well as bidders and contractors, shall observe the 

highest standard of ethics during the procurement and execution of the 

contract.  In pursuance of this policy, the Funding Source: 
 

(a) defines, for purposes of this provision, the terms set forth below as 

follows: 
 

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract  or  transaction  manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019; 
 

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non- 

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 
 

(iii) “collusive practices” means a scheme or arrangement between 

two or more bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 
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(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their  property  to  influence 

their participation in a procurement process, or affect the 

execution of  a contract; 
 

(b) will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and 
 

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 
 

 Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 
 

 Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
 

4. Conflict of Interest 

 All bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in  any  of  the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below: 
 

(a) A Bidder has controlling shareholders in common with another Bidder; 
 

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder; 
 

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid; 
 

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process. This will include a firm or an 

organization who lends, or temporarily seconds, its personnel to firms 

or organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project 

if the personnel would be involved in any capacity on the same project; 
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(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid; 
 

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 
 

(g) A Bidder who lends, or temporary seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project. 
 

 In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), members of the Technical Working Group (TWG), members of the 

BAC Secretariat, the head of the Project Management Office (PMO) or the 

end-user unit, and the project consultants, by consanguinity or affinity up to 

the third civil degree. On the part of the bidder, this Clause shall apply to the 

following persons: 
 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 
 

(b) If the Bidder is a partnership, to all its officers and members; 
 

(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders; and 
 

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or 

(c) of this Clause shall correspondingly apply to each of the members 

of the said JV, as may be appropriate. 
 

Relationship  of  the  nature  described  above  or  failure  to  comply  with  this 

Clause will result in the automatic disqualification of a Bidder. 
 

5. Eligible Bidders 

 Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding: 
 

(a) Duly licensed Filipino citizens/sole proprietorships; 
 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 
 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 
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(d) Cooperatives duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of  the interest belongs to 

citizens of the Philippines; and 
 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 
 

 The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS. 
 

 Government Corporate Entities may be eligible to participate only if they can 

establish that they (a) are legally and financially  autonomous,  (b)  operate 

under commercial law, and (c) are not dependent agencies of the GOP or the 

Procuring Entity. 
 

 Unless otherwise provided in the BDS, the Bidder must have completed at 

least one contract similar to the Project the value of which, adjusted to current 

prices using the National Statistics Office consumer price index, must be at 

least equivalent to a percentage of the ABC stated in the BDS. 
 

For this purpose, contracts similar to the Project shall be those described in the  

BDS, and completed within the period stated in the Invitation to Bid and ITB 

Clause 12.1(a)(iii). 
 

 Unless otherwise provided in the BDS, the Bidder must submit a computation 

of its Net Financial Contracting Capacity (NFCC) or a Commitment from a 

Universal or Commercial bank to extend a credit line in its favor if awarded 

the contract for this project (CLC). 
 

The NFCC, computed using the following formula, must be at least equal to 

the ABC to be bid: 
 

NFCC = [(Current assets minus current liabilities) (K)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 
 

Where: 
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K = 10 for a contract duration of one year or less, 15  for  a  contract 

duration of more than one year up to two years, and 20 for a contract 

duration of more than two years. 
 

The CLC must be at least equal to ten percent (10%) of the ABC for this 

Project. If issued by a foreign bank, it shall be confirmed or authenticated by a 

Universal or Commercial Bank. In the case of local government units (LGUs), 

the Bidder may also submit CLC from other banks certified by the Bangko 

Sentral ng Pilipinas (BSP) as authorized to issue such financial instrument. 
 

6. Bidder’s Responsibilities 

 The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in Section IX. Bidding Forms as required in 

ITB Clause 12.1(b)(iii). 
 

 The Bidder is responsible for the following: 
 

(a) Having taken steps to carefully examine all of the  Bidding 

Documents; 
 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 
 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; and 
 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3. 
 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 
 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided therein are  true  and 

correct; 
 

(g) Authorizing the Head of the Procuring Entity or its duly authorized 

representative/s to verify all the documents submitted; 
 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary and/or to represent the Bidder in the 

bidding, with the duly notarized Secretary’s  Certificate  attesting  to 

such fact, if the Bidder is a corporation, partnership, cooperative, or 

joint venture; 
 

(i) Complying with the disclosure provision under Section 47 of the Act 

in relation to other provisions of Republic Act 3019; and 
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(j) Complying with existing labor laws and standards, if applicable. 
 

Failure to observe any of the above responsibilities shall be at the   risk  of  the 

Bidder concerned. 
 

 The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site and determined the general characteristics of the contract works and 

the conditions for this Project. Unless otherwise indicated in the BDS, failure 

to furnish all information or documentation required in  this  Bidding 

Documents shall result in the rejection of the bid and the disqualification of 

the Bidder. 
 

 It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 
 

 The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity. 
 

 Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 
 

 The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process. 
 

 Bidders should note that the Procuring Entity will only accept bids only from 

those that have paid the nonrefundable fee for the Bidding Documents at the 

office indicated in the Invitation to Bid. 
 

7. Origin of GOODS and Services 

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, 

or Contracting of Works or Services other than those prohibited by a decision of the 

United Nations Security Council taken under Chapter VII of the Charter of the United 

Nations. 
 

8. Subcontracts 

 Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in  the  BDS.  However,  subcontracting  of  any  portion  shall  not  relieve  the 
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Bidder from any liability or obligation that may arise from the contract for this 

Project. 
 

 Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed. 
 

 The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation. If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 
 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

 If so specified in the BDS, a pre-bid conference shall be held at the venue and 

on the date indicated therein, to clarify and address the Bidders’ questions on 

the technical and financial components of this Project. 
 

 Bidders are encouraged to attend the pre-bid conference to ensure  that  they 

fully understand the Procuring Entity’s requirements. Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents discussed 

during the pre-bid conference. 
 

 Any statement made at the pre-bid conference shall not modify the terms of 

the bidding documents unless such statement is specifically identified in 

writing as an amendment thereto and issued as a Supplemental/Bid Bulletin. 
 

10. Clarification and Amendment of Bidding Documents 

 Bidders who have purchased the Bidding Documents may request for 

clarification(s) on any part of the Bidding Documents or for an interpretation. 

Such a request must be in writing and submitted to the Procuring Entity at the 

address indicated in the BDS at least ten (10) calendar days before  the 

deadline set for the submission and receipt of Bids. 
 

 Supplemental/Bid Bulletins may be  issued upon the  Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids. Any modification to the Bidding Documents 

shall be identified as an amendment. 
 

 Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 

Philippine Government Electronic  Procurement System (PhilGEPS) and the 

website of the Procuring Entity concerned, if available. It shall be the 

responsibility of all Bidders who secure the Bidding Documents to inquire and 

secure Supplemental/Bid Bulletins that may be issued by the BAC. However, 
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bidders who have submitted bids before the issuance of the Supplemental/Bid 

Bulletin must be informed and allowed to modify or withdraw their bids in 

accordance with ITB Clause 23. 
 

 

 

11. Language of 
Bids 

C. Preparation of Bids 

 

The Bid, as well as all correspondence and documents relating to the Bid exchanged 

by the Bidder and the Procuring Entity, shall be written in English. Supporting 

documents and printed literature furnished by the Bidder may be in another language 

provided they are accompanied by an accurate translation in English certified by the 

appropriate embassy or consulate in the Philippines, in which case the English 

translation shall govern, for purposes of interpretation of the Bid. 
 

12. Documents Comprising the Bid: Eligibility and
 Technical Components 

 Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 
 

(a) Eligibility Documents – 

Class "A" Documents: 

(i) Registration certificate from the Securities and Exchange 

Commission (SEC), Department of Trade and Industry (DTI) 

for sole proprietorship, or Cooperative Development Authority 

(CDA) for cooperatives, or any proof of such registration as 

stated in the BDS; 
 

(ii) Mayor’s permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located; 
 

(iii) Statement of all its ongoing and completed government and 

private contracts within ten (10) years from the submission of 

bids, unless otherwise stated in the BDS, including contracts 

awarded but not yet started, if any. The statement shall include, 

for each contract, the following: 
 

(iii.1)   name of the contract; 

(iii.2)   date of the contract; 

(iii.3)   contract duration; 

(iii.4)   owner’s name and address; 

(iii.5)   nature of work; 
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(iii.6)  contractor’s  role  (whether  sole  contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 
 

(iii.7)   total contract value at award; 
 

(iii.8)   date of completion or estimated completion time; 

(iii.9)   total contract value at completion, if applicable; 

(iii.10) percentages of planned and actual accomplishments, if 

applicable; 
 

(iii.11) value of outstanding works, if applicable; 
 

(iii.12) the statement shall be supported by the notices of award 

and/or notices to proceed issued by the owners; and 
 

(iii.13) the statement shall be supported by the Constructors 

Performance Evaluation System (CPES) rating sheets, 

and/or certificates of completion and owner’s 

acceptance, if applicable; 
 

(iv) Unless otherwise provided in the BDS, valid Philippine 

Contractors Accreditation Board (PCAB) license and 

registration for the type and cost of the contract for this Project; 
 

(v) Audited financial statements, showing, among others, the 

prospective total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized 

institutions, for the preceding calendar year which should not 

be earlier than two (2) years from the date of bid submission; 
 

(vi) NFCC computation or CLC in  accordance  with  ITB  Clause 

5.5; and 
 

Class "B" Document: 
 

(vii) If applicable, valid Joint Venture Agreement (JVA) or, in lieu 

thereof, duly notarized statements from all the potential joint 

venture partners stating that they will enter into and abide by 

the provisions of the JVA in the instance that the bid is 

successful shall be included in the bid. 
 

(b) Technical Documents – 
 

(i) Bid security as prescribed in ITB Clause 18. If the Bidder opts 

to submit the bid security in the form of: 
 

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 
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(i.2) a surety bond accompanied by a certification coming 

from an authorized Insurance Commission that a surety 

or insurance company is authorized to issue such 

instrument; 
 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (viz, project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data; and 
 

(ii.3) List of contractor’s equipment units, which are owned, 

leased, and/or under purchase agreements, supported by 

certification of availability of equipment from the 

equipment lessor/vendor for the duration of the project; 

and 
 

(iii) Sworn statement in accordance with Section 25.2(b)(iv) of the 

IRR of RA 9184 and using the form prescribed in Section IX. 

Bidding Forms. 
 

13. Documents Comprising the Bid: Financial Component 

 Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 
 

(a) Financial Bid Form in accordance with the form prescribed in Section 

IX. Bidding Forms; and 
 

(b) Any other document required in the BDS. 
 

 Unless indicated in the BDS, all Bids that exceed the ABC shall not be 

accepted. 
 

14. Alternative Bids 

 Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 
 

 Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications. Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

 

18 



 

 Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 
 

15. Bid Prices 

 The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 
 

 The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, bill of quantities, 

shall be  considered non-responsive and,  thus,  automatically  disqualified.  In 

this regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a "0" (zero) for the 

said item would mean that it is being offered for free to the Government. 
 

 All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 
 

 Unless otherwise provided in the BDS, all bid prices for the given scope of 

work in the contract as awarded shall be considered as fixed prices, and 

therefore not subject to price escalation during contract implementation, 

except under extraordinary circumstances as indicated in the BDS and 

specified in GCC Clause 48 and its corresponding SCC provision. 
 

16. Bid Currencies 

 All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid opening. 
 

 If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the BSP reference rate bulletin on 

the day of the bid opening. 
 

 Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 
 

17. Bid Validity 
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 Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 
 

 In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 
 

18. Bid Security 

 The bid security, issued in favor of the Procuring Entity, in the amount stated 

in the BDS shall be equal to the percentage of the ABC in accordance with the 

following schedule: 
 

Form of Bid Security 
Amount of Bid Security 

(Equal to Percentage of the ABC) 

(a)  Cash  or   cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

 

 

 

 
Two percent (2%) 

(b)  Bank  draft/guarantee  or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed  or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

(c)  Surety  bond  callable  upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

 

 

Five percent (5%) 

(d) Any combination of the 

foregoing. 

Proportionate to share of form 

with respect to total amount of 

security 
 

For biddings conducted by local government units, the Bidder may also submit 

bid securities in the form of cashier’s/manager’s check, bank draft/guarantee, or 

irrevocable letter of credit from other banks certified by the BSP as authorized 

to issue such financial statement. 
 

 The bid security should be valid for the period specified in the BDS. Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive. 
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 No bid securities shall be returned to bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post- 

disqualified, upon submission of a written waiver of their right to file a motion 

for reconsideration and/or protest. Without prejudice on its forfeiture, Bid 

Securities shall be returned only after the bidder with the Lowest Calculated 

Responsive Bid has signed the contract and furnished the Performance 

Security, but in no case later than the expiration of the Bid Security validity 

period indicated in ITB Clause 18.2. 
 

 Upon signing and execution of the contract, pursuant to ITB Clause 31, and 

the posting of the performance security, pursuant to ITB Clause 32, the 

successful Bidder’s Bid security will be discharged, but in no case later than 

the Bid security validity period as indicated in ITB Clause 18.2. 
 

 The bid security may be forfeited: 
 

(a) if a Bidder: 
 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 
 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 
 

(iii) fails to submit the requirements within the prescribed period, or 

a finding against their veracity, as stated in ITB Clause 28.2; or 
 

(iv) any other reason stated in the BDS. 
 

(b) if the successful Bidder: 
 

(i) fails to sign the contract in accordance with ITB Clause 31; 
 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32; or 
 

(iii) any other reason stated in the BDS. 
 

19. Format and Signing of Bids 

 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section  IX. Bidding Forms  on  or 

before the deadline specified in the ITB Clause 21 in two (2) separate sealed 

bid envelopes, and which shall be submitted simultaneously. The first shall 

contain the technical component of the bid, including the eligibility 

requirements under ITB Clause 12.1, and the second shall contain the 

financial component of the bid. 
 

 Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 
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 The Bidder shall prepare an original of the first and second envelopes as 

described in ITB Clauses 12 and 13. In addition, the Bidder shall submit 

copies of the first and second envelopes. In the event of any discrepancy 

between the original and the   copies, the original shall prevail. 
 

 The bid, except for unamended printed literature, shall be signed, and each and 

every page thereof shall be initialed, by the duly authorized representative/s of 

the Bidder. 
 

 Any interlineations, erasures, or overwriting shall be  valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder. 
 

20. Sealing and Marking of Bids 

 Unless otherwise indicated in the BDS, Bidders shall enclose their original 

eligibility and technical documents described in ITB Clause 12, in one sealed 

envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and the 

original of their financial component in another sealed envelope marked 

“ORIGINAL - FINANCIAL COMPONENT”, sealing them all in an outer 

envelope marked “ORIGINAL BID”. 
 

 Each copy of  the first and second envelopes shall be similarly sealed duly 

marking   the   inner   envelopes   as   “COPY   NO.   _   -    TECHNICAL 

COMPONENT” and “COPY NO.      _ – FINANCIAL COMPONENT” and 

the outer envelope as “COPY NO. ”, respectively.  These  envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope. 
 

 The original and the number of copies of the Bid as indicated in the BDS shall 

be typed or written in indelible ink and shall be signed by the bidder or its duly 

authorized representative/s. 
 

 All envelopes shall: 
 

(a) contain the name of the contract to be bid in capital letters; 
 

(b) bear the name and address of the Bidder in capital letters; 
 

(c) be addressed to the Procuring Entity’s BAC identified in ITB Clause 

10.1; 
 

(d) bear the specific identification of this bidding process indicated in the 

Invitation to Bid; and 
 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 
 

 If bids are not sealed and marked as required, the Procuring Entity will assume 

no responsibility for the misplacement or premature opening of the bid. 
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D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 
 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. 
 

23. Modification and Withdrawal of Bids 

 The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed, properly identified, linked to its original bid marked as “TECHNICAL 

MODIFICATION” or “FINANCIAL MODIFICATION” and stamped 

“received” by the BAC. Bid modifications received after the applicable 

deadline shall not be considered and shall be returned to the Bidder unopened. 
 

 A Bidder may, through a letter of withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the letter of 

withdrawal is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids. 
 

 Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder may also express its intention not 

to participate in the bidding through a letter which should reach and  be 

stamped by the BAC before the deadline for submission and receipt of bids. A 

Bidder that withdraws its bid shall not be permitted to submit another bid, 

directly or indirectly, for the same contract. 
 

 No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form. Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 
 

24. Opening and Preliminary Examination of Bids 

 The BAC shall open the first bid envelopes of Bidders in public as specified 

in the BDS to determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12. For this purpose, the BAC shall check the 

submitted documents of each bidder against a checklist of required documents 

to  ascertain  if  they  are  all  present,  using  a  non-discretionary  “pass/fail” 
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criterion. If a bidder submits the required document, it shall be rated “passed” 

for that particular requirement. In this regard, bids that fail to include any 

requirement or are incomplete or patently insufficient shall be considered as 

“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”. 
 

 Immediately after determining compliance with the requirements in the first 

envelope, the BAC shall forthwith open the second bid envelope of each 

remaining eligible bidder whose first bid envelope was rated “passed”. The 

second envelope of each complying bidder shall be opened within the same 

day. In case one or more of the requirements in the second envelope of a 

particular bid is missing, incomplete or patently insufficient, and/or if the 

submitted total bid price exceeds the ABC unless otherwise provided in ITB 

Clause 13.2, the BAC shall rate the bid concerned as “failed”. Only bids that 

are determined to contain all the bid requirements for both components shall 

be rated “passed” and shall immediately be considered for evaluation and 

comparison. 
 

 Letters of withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. If the withdrawing  Bidder’s representative is in 

attendance, the original bid and all copies thereof shall be returned to the 

representative during the bid opening. If the  representative  is  not  in 

attendance, the Bid shall be returned unopened by registered mail. The Bidder 

may withdraw its bid prior to the deadline for the submission and receipt of 

bids, provided that the corresponding letter of withdrawal contains  a valid 

authorization requesting for such withdrawal, subject to appropriate 

administrative sanctions. 
 

 If a Bidder has previously secured a certification from the Procuring Entity to 

the effect that it has previously submitted the above-enumerated Class “A” 

Documents, the said certification may be submitted in lieu of the requirements 

enumerated in ITB Clause 12.1(a), items (i) to (vi). 
 

 In the case of an eligible foreign Bidder as described in ITB Clause 5, the 

Class “A” Documents enumerated in ITB Clause 12.1(a) may be substituted 

with the appropriate equivalent documents, if any, issued by the country of the 

foreign Bidder concerned. 
 

 Each partner of a joint venture agreement shall likewise submit the documents 

required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents 

required under ITB Clauses 12.1(a)(iii) to 12.1(a)(vi) by any of the  joint 

venture partners constitutes compliance. 
 

 A Bidder determined as “failed” has three (3) calendar  days  upon  written 

notice or, if present at the time of bid opening, upon verbal notification within 

which to file a request for reconsideration with the BAC: Provided, however, 

that the request for reconsideration shall not be granted if it is established that 

the finding of failure is due to the fault of the Bidder concerned: Provided, 

further, that the BAC shall decide on the request for reconsideration within 

seven (7) calendar days from receipt thereof. If a failed Bidder signifies his 

intent  to  file  a  request  for  reconsideration,  the  BAC  shall  keep  the  bid 
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envelopes of the said failed Bidder unopened and/or duly sealed until such 

time that the request for reconsideration or protest has been resolved. 
 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential 

 Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the BDS or in 

the case of ITB Clause 26. 
 

 Any effort by a bidder to influence the Procuring Entity in  the  Procuring 

Entity’s decision in respect of Bid evaluation, Bid comparison  or  contract 

award will result in the rejection of the Bidder’s Bid. 
 

26. Clarification of Bids 

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid. All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response  to a request by  the 

Procuring Entity shall not be considered 
 

27. Detailed Evaluation and Comparison of Bids 

 The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination  of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 
 

 In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity 

shall undertake the following: 
 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 
 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 
 

 The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. Unless 

otherwise specified in the BDS, the BAC shall consider the following in the 

evaluation of bids: 
 

(a) Completeness of the bid. Unless the  ITB  specifically  allows  partial 

bids, bids not addressing or providing all of the required items in the 

Schedule of Requirements including, where applicable, bill of 

quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no 
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price is indicated, the same shall be considered as non-responsive, but 

specifying a "0" (zero) for the said item would mean that it is being 

offered for free to the Procuring Entity; and 
 

(b) Arithmetical corrections. Consider computational  errors,  omissions, 

and other bid modifications, if allowed in the BDS, to enable proper 

comparison of all eligible bids. Any adjustment shall be calculated in 

monetary terms to determine the calculated prices. 
 

 Based on the detailed evaluation of bids, those that comply with the above- 

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the  Lowest  Calculated  Bid. 

Total calculated bid prices, as evaluated and corrected for  computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered. 
 

 Unless otherwise indicated in the BDS, the Procuring Entity’s evaluation of 

bids shall only be based on the bid price quoted in the Financial Bid Form 
 

 Bids shall be evaluated on an equal footing to ensure fair competition. For 

this purpose, all bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison. 
 

28. Post Qualification 

 The Procuring Entity shall determine to its satisfaction whether the Bidder that 

is evaluated as having submitted the Lowest Calculated Bid (LCB) complies 

with and is responsive to all the requirements and conditions specified in ITB 

Clauses 5, 12, and 13. 
 

 Within a non-extendible period of three (3) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the LCB, the Bidder shall 

submit the following documentary requirements: 
 

(a) Tax clearance per Executive Order 398, Series of 2005; 
 

(b) Latest income and  business  tax returns in  the  form specified  in the 

BDS; 
 

(c) Certificate of PhilGEPS Registration; and 
 

(d) Other appropriate licenses and permits required by law and stated in 

the BDS. 
 

Failure of the Bidder declared as LCB to duly submit the requirements under 

this Clause or a finding against the veracity of such, shall be ground for 

forfeiture of the bid security and disqualification of the Bidder for award. 
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 The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion. 
 

 If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the Lowest 

Calculated Responsive Bid, and recommend to the Head of  the  Procuring 

Entity the award of contract to the said Bidder at its submitted price or its 

calculated bid price, whichever is lower, subject to ITB Clause 30.3. 
 

 A negative determination shall result in rejection of the Bidder’s Bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid to 

make a similar determination of that Bidder’s capabilities to perform 

satisfactorily. If the second Bidder, however, fails the post qualification, the 

procedure for post qualification shall be repeated for the Bidder with the next 

Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive 

Bid is determined for contract award. 
 

 Within a period not exceeding seven (7) calendar days from the date of receipt 

of the recommendation of the BAC, the Head of the Procuring Entity shall 

approve or disapprove the said recommendation. In the case of government 

owned and government-owned and/or -controlled corporations (GOCCs) and 

government financial institutions (GFIs), the period provided herein shall be 

fifteen (15) calendar days. 
 

29. Reservation Clause 

 Notwithstanding the eligibility or post-qualification of a bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements. Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 
 

 Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 

liability, and make no assurance that a contract shall be entered into as a result 

of the bidding: 
 

(a) if there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the bidders, or if the collusion is between or among the bidders 

themselves, or between a bidder and a third party, including any act 
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which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 
 

(b) if the Procuring Entity’s BAC is found to have failed in following the 

prescribed bidding procedures; or 
 

(c) for any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the Government as follows: 
 

(i) If the physical and economic conditions have significantly 

changed so as to  render  the project  no  longer  economically, 

financially or technically feasible as determined by the head of 

the procuring entity; 
 

(ii) If the project is no longer necessary as determined by the head 

of the procuring entity; and 
 

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 
 

 In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 
 

(a) No bids are received; 
 

(b) All prospective bidders are declared ineligible; 
 

(c) All bids fail to comply with all the bid requirements or fail post- 

qualification; or 
 

(d) The bidder with the Lowest Calculated Responsive Bid refuses, 

without justifiable cause to accept the award of contract, and no award 

is made. 
 

F. Award of Contract 

30. Contract Award 

 Subject to ITB Clause 28, the Procuring Entity shall award the contract to the 

Bidder whose Bid has been determined to be the Lowest Calculated and 

Responsive Bid (LCRB). 
 

 Prior to the expiration of the period of Bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its Bid has been accepted, through 

a Notice of Award received personally or sent by registered mail or 

electronically, receipt of which must be confirmed in writing within two (2) 

days by the LCRB and submitted personally or sent by registered mail or 

electronically to the Procuring Entity. 
 

 Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 
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(a) Submission of the following documents within the prescribed period 

from receipt by the Bidder of the notice that it has the Lowest 

Calculated and Responsive Bid: 
 

(i) Valid JVA, if applicable, within ten (10) calendar days; 
 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders, within thirty (30) 

calendar days, if allowed under a Treaty or International or 

Executive Agreement mentioned in ITB Clause 12.1(a)(iv); 
 

(b) Posting of the performance security in accordance with ITB Clause 32; 
 

(c) Signing of the contract as provided in ITB Clause 31; and 
 

(d) Approval by higher authority, if required. 
 

31. Signing of the Contract 

 At the same time as the Procuring Entity notifies the successful Bidder that its 

Bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 
 

 Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 
 

 The Procuring Entity shall enter into contract with the  successful  Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 
 

 The following documents shall form part of the contract: 
 

(a) Contract Agreement; 
 

(b) Bidding Documents; 
 

(c) Winning bidder’s bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted; 
 

(d) Performance Security; 
 

(e) Credit line in accordance with ITB Clause 5.5, if applicable; 
 

(f) Notice of Award of Contract; and 
 

(g) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 
 

32. Performance Security 
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 To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 
 

 The performance security shall be denominated in Philippine Pesos and posted 

in favor of the Procuring Entity in an amount equal to the percentage of the 

total contract price in accordance with the following schedule: 
 

 

Form of Performance Security 

Amount of Performance Security 

(Equal to Percentage of the Total 

Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

 

 

 

 
Five percent (5%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security; and/or 

 

Thirty percent (30%) 

(d)  Any combination of the 

foregoing. 

Proportionate to share of form with 

respect to total amount of security 
 

 Failure of the successful Bidder to comply with the  above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

initiate and complete the post qualification of the second Lowest Calculated 

Bid. The procedure shall be repeated until the Lowest Calculated and 

Responsive Bid is identified and selected for contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement. 
 

33. Notice to Proceed 

 Within three (3) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue 

its Notice to Proceed to the Bidder. 
 

 The date of the Bidder’s receipt of the Notice to Proceed will be regarded as 

the effective date of the Contract, unless otherwise specified in the BDS. 
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Bid Data Sheet 
ITB Clause  

1.1 The Procuring Entity is the Bureau of Customs. 

1.2 This bidding shall have one (1) lot as follows: 

“Repair and Renovation of the Office of the Informal Entry Division, MICP” 

2 The Funding Source is: 

 
The Government of the Philippines (GOP) through the authorized 

appropriations under the CY 2014 General Appropriations Act in the amount of  

Nine Hundred Fifty Thousand Pesos (P 950,000.00). 

 
The name of the Project is “Repair and Renovation of the Office of the 

Informal Entry Division, MICP” 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4 The bidder must have completed, five (5) years prior to pre-bid conference, a 

single contract that is similar to the Project at hand and whose value must be at 

least fifty percent (50%) of the ABC. Such contract must be part of, or included 

in, the Statement under Item 12.1(a) (iii) hereof. 

 
Bidders shall include in their bids a photocopy of their Single Largest 

Completed  Contract  supported  by  the  (i)   Contructors  Performance 

Evaluation System (CPES) rating sheet which must have a  satisfactory rating; 

or (ii) certificate of satisfactory completion of the project. 

 
Failure to submit the above requirements or failure against the veracity of such 

shall be a ground for disqualification of the bidder for award and forfeiture of 

the bid security. 

 

For this purpose, similar contract shall refer to works with office interior fit-

out, interior renovation works or general building works. 

7 No further instructions. 

8.1 Subcontracting is allowed. 

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 

December 5, 2014, 9:00 a.m., at BAC Conference Room, GSD, Ground Floor, 

OCOM Building, South Harbor, Gate 3, Port Area, Manila. 

10.1 The Procuring Entity’s address is:  

BOC BAC Secretariat 

GSD, Ground Floor, OCOM Building 

South Harbor, Gate 3, Port Area, Manila 

Telefax No. 527-4524 / 527-4519 

               Email: bocbacsecretariat2014@gmail.com 
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12.1(a) The first envelope shall contain the eligibility and technical documents stated in 

the ITB Clause. In addition, the following shall be submitted and included in 

the first envelope: 

a. Single Largest Contract i.e., similar contract completed within five (5) 

years from December 5, 2014, whose value must be at least (50%) 

fifty percent of the ABC supported  by  the  Contructors Performance 

Evaluation System  (CPES) rating sheet  which must have a 

satisfactory rating or a certificate of satisfactory completion of the 

project, as the case maybe; 

b. Statement of Availability of Key Personnel and Equipment (See 

sample form under Section IX. Bidding Forms); 

c.    Proof of authority of the authorized representative to enter into this 

Project, as the case maybe, to wit: 

5.1    Sole proprietorship – Sworn Affidavit of the proprietor or a 

Special Power of Attorney; 

5.2    Partnership   – Notarized Partnership Resolution from the 

President or General Manager; 

5.3    Corporation – Notarized Secretary’s Certificate of Board 

Resolution; 

5.4    JointVenture – Notarized Resolution by each Joint Venture 

Member; and 

d.    Notarized Affidavit of Site Inspection (See sample form under 

Section IX. Bidding Forms). 

12.1(a)(i) For corporations/partnerships, the following may also be submitted:  latest 

articles of incorporation partnerships by laws or amendments thereto, duly 

approved by the Securities and Exchange Commission. 

12.1(a)(iii) The statement   of all ongoing and completed  government  and private 

contracts  shall  include  such  contract  within  five   (5)  years  prior  to 

December 5, 2014. 

12.1(a)(iv) In accordance with Philippine Contractors Accreditation Board Circular 

No.001, series of 2009, the required license category for this Project is license 

category C&D or size range Small B. 

12.1(b)(ii.2) The list of contractor’s personnel to be assigned to the Contract must be 

supported by their respective resumes and photocopy of Professional 

Regulation Commission (PRC) license and DPWH accreditation, if applicable.  

See sample form of the list under Section IX. Bidding Forms. 

12.1(b)(ii.3) The list of contractor’s equipment must be supported by proof of ownership, 

lease and/or purchase agreements. For lease and purchase agreements, such 

proof must include a certification of availability of equipment from the 

lessor/vendor for the duration of the project. The Bidder may provide 

additional equipment to the minimum requirements as it may deem necessary 

for the works. See sample form of the list under Section IX. Bidding Forms. 

 
The minimum required equipment to be provided by the contractor are the 

following: 

(i)     1 unit electric drill                

(ii)    1 set Scaffolds 
 

 

 



 

12.1(b)(iii) Notarization of this document shall comply with the 2004 Rules on Notarial 

Practice which limits competent evidence of identity to the following: 

(i) identification documents issued by an official   agency   bearing   the 

photograph and signature of the individual i.e., passport, driver’s license, SSS 

ID, GSIS e-card, etc.; and (ii) the oath of affirmation of one credible witness 

not privy to the instrument, document   or transaction who is personally known 

to the notary public and who personally knows the individual and shows to the 

notary public documentary identification. 

13.1 The financial component of the Bid shall be contained in the second envelope. 

In addition, a duly accomplished Bill of Quantities and its Detailed Estimates, 

signed by the bidder’s authorized representative, shall be submitted and 

included in the second envelope. The Detailed Estimates shall include (a) a 

summary sheet indicating the unit prices of construction materials, labor rates 

and equipment rentals used in coming up with the bid and (b) the mobilization 

cost including the cost for the construction safety and health program for the 

project. 

 
The bidders, in formulating their bid prices, should take into consideration the 

items of works in the Bill of Quantities and the relevant details and 

specifications in the Drawings and Specifications. 

13.2 The ABC is Nine Hundred Fifty Thousand Pesos (P 950,000.00). Any bid 

with a financial component exceeding this amount shall not be accepted. 

15.4(a)(iii) No incidental services are required. 

15.4(b) Not applicable. 

16.3 The Bid Prices shall be quoted in Philippine Pesos. 

17.1 Bids shall be valid until April 17, 2015. 

18.1 The bid security issued in favor of the BOC shall be either in the following 

forms and amount: 

a)  2%  of  the  ABC  or  P 19,000.00,    if  bid  security  is  in  cash, 

cashier’s/manager’s   check, bank draft/guarantee or irrevocable letter of credit; 

 b) 5% of the ABC or P 47,500.00, if bid security is in Surety Bond 

accompanied with a certification from the Insurance Commission that 

insurance company is authorized to insure such security; 

 c)   Any combination of the foregoing proportionate to the share of form with 

respect to total amount of security; or 

 d) Bid Securing Declaration in accordance with the Guidelines on the Use of 

Bid Securing Declaration issued through GPPB Resolution No. 03-2012 

dated January 27, 2012. 

18.2 The bid security shall be valid until April 17, 2015. 

20.3 Each Bidder shall submit one (1) original and two (2) duplicate copies of the 

first and second components of its bid. 

 

 

 



 

21 The address for submission of bids is at the BOC BAC Conference Room, GSD, 

Ground Floor, OCOM Building, South Harbor, Gate 3, Port Area, Manila. 

 
The deadline for submission of bids is December 18, 2014, 9:00 a.m. Late bids 

shall not be accepted. 

24.1 The place of bid opening is BOC BAC Conference Room, GSD, Ground Floor, 

OCOM Building, South Harbor, Gate 3, Port Area, Manila. 

 
The date and time of bid opening is December 18, 2014, 9:00 a.m. 

24.2 No further instructions. 

27.1 No further instructions. 

28.2(b) Latest Income and Business Tax Returns, filed and paid through the 

Electronic Filing and Payments System (EFPS), consisting of the following: 

- 2012 and 2013 Income Tax Return with proof of payment 

- VAT Returns (Form 2550M and 2550Q) or Percentage Tax Returns (2551M) 

with proof of payment covering the months from May 2014 to October 2014. 

28.4 No further instructions. 

31.4(g) The following documents shall be submitted by the winning bidder within 

twenty (20) calendar days from receipt of the Notice of Award: 

1.) Construction schedule and S-curve; 

2.) Manpower schedule; 

3.) Construction methods; 

4.) Equipment utilization schedule; 

5.) Construction safety and health program approved by the Department of 

Labor and Employment; 

6.) Program evaluation and review technique/critical path method; 

 
Note: The foregoing documents are subject to approval of the Procuring 

Entity or his duly authorized representative and may thus be changed. 

32.2 The performance security shall be in the following amount: 

1. The amount of 10% of the total contract price if performance security is in 

cash, cashiers/manager’s check, bank draft/guarantee or irrevocable letter 

of credit; 

2. The amount of 30 % of the total contract price if performance is in Surety 

Bond; or 

Any combination of the foregoing proportionate to the share of form with 

respect to total amount of security 
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Section IV. General Conditions of Contract 
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1. Definitions 

For purposes of this Clause, boldface type is used to identify defined terms. 
 

 The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 
 

 Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 
 

 The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 
 

 The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 
 

 The Contract Price is the price stated in the Letter of Acceptance and 

thereafter to be paid by the Procuring Entity to the Contractor for the 

execution of the Works in accordance with this Contract. 
 

 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 
 

 The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 
 

 The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 
 

 Days are calendar days; months are calendar months. 
 

 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 
 

 A Defect is any part of the Works not completed in accordance with the 

Contract. 
 

 The Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 
 

 The Defects Liability Period is the one  year period between project 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
 

 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 
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 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 
 

 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works. The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 
 

 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 
 

 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring  the  latter  to 

begin the commencement of the work not later than  a  specified  or 

determinable date. 
 

 Permanent Works all permanent structures and all other project features and 

facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered  to the Procuring Entity and which  shall 

remain at the Site after the removal of all Temporary Works. 
 

 Plant refers to the machinery, apparatus, and  the like intended to form an 

integral part of the Permanent Works. 
 

 The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 
 

 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 
 

 The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the  

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 
 

 Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 
 

 Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works. 
 

 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 
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 The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works. It does not necessarily coincide 

with any of the Site Possession Dates. 
 

 A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person. 
 

 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 
 

 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others  incidental,  necessary  or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 
 

2. Interpretation 

 In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of this 

Contract unless specifically defined. The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 
 

 If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 
 

3. Governing Language and Law 

 This Contract has been executed in the English language, which shall be the 

binding and controlling language  for all matters relating to the meaning or 

interpretation of this Contract. All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 
 

 This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 
 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing. A notice shall be effective only when it is received by 

the concerned party. 
 

5. Possession of Site 
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 On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 
 

 If possession of a portion is not given by the date stated in the SCC Clause 

5.1, the Procuring Entity will be deemed to have delayed the start  of  the 

relevant activities. The resulting adjustments in contact time to address such 

delay shall be in accordance with GCC Clause 47. 
 

 The Contractor shall bear all costs and charges for special or temporary right- 

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at  his own cost  any additional facilities outside the Site 

required by it for purposes of the Works. 
 

 The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 
 

6. The Contractor’s Obligations 

 The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 
 

 The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 
 

 The Contractor shall be responsible for the safety of all activities on the Site. 
 

 The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 
 

 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out  the  supervision  of  the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities  are  equal  to  or 

better than those of the personnel listed in the Schedule. 
 

 If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 
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 During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 
 

 The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 
 

 The Contractor shall cooperate and share the Site with  other  contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site. The Contractor shall also provide facilities and services for them 

during this period. The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 
 

 Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity. The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 
 

7. Performance Security 

 Unless otherwise specified in the SCC, within ten (10) calendar days from 

receipt of the Notice of Award from the Procuring Entity but in no case later 

than the signing of the contract by both parties, the Contractor shall furnish the 

performance security in any the forms prescribed in ITB Clause 32.2. 
 

 The performance security  posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract. 
 

 The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 
 

 The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 
 

(a) There  are  no  pending  claims  against  the  Contractor  or  the  surety 

company filed by the Procuring Entity; 
 

(b) The  Contractor  has  no pending claims  for  labor  and  materials  filed 

against it; and 
 

(c) Other terms specified in the SCC. 
 

 The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 
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supplemental agreements, as the case may be. The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 
 

 In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than  ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 
 

 The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to 

Act 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials 

and/or equipment for the performance of this Contract. 
 

8. Subcontracting 

 Unless otherwise indicated in the SCC, the Contractor cannot  subcontract 

Works more than the percentage specified in ITB Clause 8.1. 
 

 Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract. The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor,  its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 
 

 Subcontractors disclosed and identified during the bidding may be changed 

during the implementation  of this Contract, subject to compliance with the 

required qualifications and the approval of the Procuring Entity. 
 

9. Liquidated Damages 

 The Contractor shall pay liquidated damages to the Procuring Entity at the rate 

per day stated in the SCC for each day that the Completion Date is later than 

the Intended Completion Date. The total amount of liquidated damages shall 

not exceed the amount defined in the SCC. The Procuring Entity may deduct 

liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor. Once the cumulative 

amount of liquidated damages reaches ten percent (10%) of the amount of this 

Contract, the Procuring Entity shall rescind this Contract, without prejudice to 

other courses of action and remedies open to it. 
 

 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.     The  Contractor  shall  be  paid  interest  on  the  overpayment, 
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calculated from the  date of payment to the date of repayment, at the rates 

specified in GCC Clause 40.1. 
 

10. Site Investigation Reports 

The  Contractor, in  preparing the  Bid,  shall  rely on any Site  Investigation  Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 
 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 
 

12. Contractor’s Risk and Warranty Security 

 The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the  Procuring 

Entity and shall be held responsible for any  damage or destruction of  the 

Works except those occasioned by force majeure.  The  Contractor  shall  be 

fully responsible for the safety, protection, security, and convenience of his 

personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work. 
 

 The defects liability period for infrastructure projects shall be one year from 

project completion up to final acceptance by the Procuring Entity. During this 

period, the Contractor shall undertake the repair works, at his own expense, of 

any damage to the Works on account of the use of materials of inferior quality 

within ninety (90) days from the time the Head of the Procuring Entity has 

issued an order to undertake repair. In case of failure or refusal to comply 

with this mandate, the Procuring Entity shall undertake such repair works and 

shall be entitled to full reimbursement of expenses incurred therein upon 

demand. 
 

 In case the Contractor fails to comply with the preceding paragraph, the 

Procuring Entity shall forfeit its performance  security,  subject  its  property 

(ies) to attachment or garnishment proceedings, and perpetually disqualify it 

from participating in any public bidding. All payables of the GOP in his favor 

shall be offset to recover the costs. 
 

 After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects”, i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural failure of the completed elements or structure, or 

“Structural Failures”, i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or  endangering  the 

safety of the users or the general public: 
 

(a) Contractor  –  Where  Structural  Defects/Failures  arise  due  to  faults 

attributable to improper construction, use of inferior 
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quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 
 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 
 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 
 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work  undertaken  by  them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like,  in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 
 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non– 

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 
 

 The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity. 
 

 The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 
 

 

Form of Warranty 

Minimum Amount in 

Percentage (%) of Total 

Contract Price 

(a) Cash or letter  of  credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

 

 

 
Five Percent (5%) 

(b) Bank guarantee  confirmed  by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit     shall     be     confirmed     or 

 

Ten Percent (10%) 
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authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

 

(c) Surety bond callable upon  demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

 

Thirty Percent (30%) 

 

 The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 
 

 In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 
 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 
 

14. Procuring Entity’s Risk 

 From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 
 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 
 

(i) any type of use or occupation of  the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 
 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 
 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 
 

15. Insurance 
 

 

47



 

 The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 
 

(a) Contractor’s All Risk Insurance; 
 

(b) Transportation  to  the  project  Site  of  Equipment,  Machinery,  and 

Supplies owned by the Contractor; 
 

(c) Personal injury or death of Contractor’s employees; and 
 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 
 

 The Contractor shall provide evidence to the  Procuring  Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative. Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 
 

 The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 

produce to the Procuring Entity’s Representative the  insurance  policies  in 

force including the receipts for payment of the current premiums. 
 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 
 

 If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose. 

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 
 

 In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works. In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 

until the Contractor complies with this Clause. 
 

 The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 
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(a) The issuer of the insurance policy to be replaced has: 
 

(i) become bankrupt; 
 

(ii) been placed under receivership or under a management 

committee; 
 

(iii) been sued for suspension of payment; or 
 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or 
 

(v) Where reasonable grounds exist that the insurer  may  not  be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 
 

16. Termination for Default of Contractor 

 The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 
 

 Due to the Contractor’s fault and while the project is on-going, it has incurred 

negative slippage of fifteen percent (15%) or more in accordance with 

Presidential Decree 1870, regardless of whether or not previous warnings and 

notices have been issued for the Contractor to improve his performance; 
 

 Due to its own fault and after this Contract time has expired, the Contractor 

incurs delay in the completion of the Work after this Contract has expired; or 
 

 The Contractor: 
 

(a) abandons the contract Works, refuses or fails to comply with a valid 

instruction of the Procuring Entity or fails to proceed expeditiously and 

without delay despite a written notice by the Procuring Entity; 
 

(b) does not actually have on the project Site the minimum essential 

equipment listed on the Bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 
 

(c) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations under this 

Contract; 
 

(d) neglects or refuses to remove materials or to perform a new Work that 

has been rejected as defective or unsuitable; or 
 

(e) sub-lets any part of this Contract without approval by the Procuring 

Entity. 
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 All materials on the Site, Plant, Equipment, and Works shall be deemed to be 

the property of the Procuring Entity if this Contract is rescinded because of the 

Contractor’s default. 
 

17. Termination for Default of Procuring Entity 

 The Contractor may terminate this Contract with the Procuring Entity if the 

works are completely stopped for a continuous period of at least sixty (60) 

calendar days through no fault of its own, due to any of the following reasons: 
 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, 

supplies, materials, right-of-way, or other items it is obligated to 

furnish under the terms of this Contract; or 
 

(b) The prosecution of the Work is disrupted by the adverse peace and 

order situation, as certified  by the Armed Forces of  the Philippines 

Provincial Commander and approved by the Secretary of National 

Defense. 
 

18. Termination for Other Causes 

 The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience. The Head of the Procuring Entity may terminate this 

Contract for the convenience of the Procuring Entity if he has determined the 

existence of conditions that make Project Implementation economically, 

financially or technically impractical and/or unnecessary, such as, but not 

limited to, fortuitous event(s) or changes in law and National Government 

policies. 
 

 The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 
 

 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 
 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 
 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 
 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction. In this event, termination will be without 

compensation to the Contractor, provided  that  such  termination  will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor. 

In the case of the Contractor's insolvency, any Contractor's Equipment 
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which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 
 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s  Representative’s 

certificate; 
 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 
 

(f) The Contractor does not maintain a Security, which is required; 
 

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 
 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following: 
 

(i) corrupt, fraudulent, collusive and coercive practices as defined 

in ITB Clause 3.1(a); 
 

(ii) drawing up or using forged documents; 
 

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and 
 

(iv) any other act analogous to the foregoing. 
 

 The Funding Source or the Procuring Entity, as appropriate, will seek  to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 
 

 When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative in order to  terminate  the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 
 

 If this Contract is terminated, the Contractor  shall  stop  work  immediately, 

make the Site safe and secure, and leave the Site as soon as  reasonably 

possible. 
 

19. Procedures for Termination of Contracts 
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 The following provisions shall govern the procedures for the termination of 

this Contract: 
 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Implementing Unit shall, within a period  of  seven  (7)  calendar 

days, verify the existence of such ground(s) and cause the execution of 

a Verified Report, with all relevant evidence attached; 
 

(b) Upon recommendation by the Implementing Unit, the Head of the 

Procuring Entity shall terminate this Contract only by a written notice 

to the Contractor conveying the termination of this Contract.  The 

notice shall state: 
 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 
 

(ii) the extent of termination, whether in whole or in part; 
 

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 
 

(iv) special instructions of the Procuring Entity, if any. 
 

The  Notice  to  Terminate  shall  be  accompanied  by  a  copy  of  the 

Verified Report; 
 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the Head of the 

Procuring Entity a verified position paper stating why the contract 

should not be terminated. If the Contractor fails to show cause after 

the lapse of the seven (7) day period, either by inaction or by default, 

the Head of the Procuring Entity shall issue an order terminating the 

contract; 
 

(d) The Procuring Entity may, at anytime before receipt of the Bidder’s 

verified position paper to withdraw  the Notice to Terminate if it is 

determined that certain items or works subject of the notice had been 

completed, delivered, or performed before the Contractor’s receipt of 

the notice; 
 

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the Head of the Procuring Entity shall 

decide whether or not to terminate this Contract. It  shall  serve  a 

written notice to the Contractor of its decision and, unless otherwise 

provided in the said notice, this Contract is deemed terminated from 

receipt of the Contractor of the notice of decision. The termination 

shall only be based on the ground(s) stated in the Notice to Terminate; 

and 
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(f) The Head of the Procuring Entity may create a Contract Termination 

Review Committee (CTRC) to assist him in the discharge of this 

function. All decisions recommended by the CTRC shall be subject to 

the approval of the Head of the Procuring Entity. 
 

 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 
 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 
 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to  the  implementation  of  the  contract. 

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 
 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 
 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 
 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with  approved 

plans and specifications and contract provisions; 
 

(iv) Deployment of committed equipment, facilities,  support  staff 

and manpower; and 
 

(v) Renewal of the effectivity dates of the  performance  security 

after its expiration during the  course  of  contract 

implementation. 
 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 
 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet. 

In  the  absence  of  the  CPES  rating  sheet,  the  existing  performance 
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monitoring system of the procuring entity shall be applied. Any of the 

following acts by the constructor shall be construed as poor 

performance: 
 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 
 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 
 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 
 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 
 

20. Force Majeure, Release From Performance 

 For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably. In this regard, a fortuitous event  or  force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable. It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 
 

 If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued. The Contractor shall make the Site safe and  stop  work  as 

quickly as possible after receiving this certificate and shall be paid  for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 
 

 If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 
 

 After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 
 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 
 

(b) the cost of his suspension and demobilization; 
 

(c) any sum to which the Procuring Entity is entitled. 
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 The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 
 

21. Resolution of Disputes 

 If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 
 

 If the Contractor believes that a decision taken by the PROCURING 

ENTITY’s Representative was either outside the authority given to the 

PROCURING ENTITY’s Representative by this Contract or that the decision 

was wrongly taken, the decision shall be referred to the Arbiter indicated in 

the SCC within fourteen (14) days of the notification of the PROCURING 

ENTITY’s Representative’s decision. 
 

 Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the  Construction  Industry 

Arbitration Commission to resolve shall be referred thereto. The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR-A:  Provided, 

further, That, by mutual agreement, the parties may agree in writing to resort 

to other alternative modes of dispute resolution. Additional instructions on 

resolution of disputes, if any, shall be indicated in the SCC. 
 

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 
 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 
 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with  SCC 

Clause 45.2. 
 

23. Procuring Entity’s Representative’s Decisions 

 Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity’s 
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 The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 
 

24. Approval  of  Drawings  and  Temporary  Works  by  the  
Procuring Entity’s Representative 

 All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use. 
 

 The Contractor shall be responsible for design of Temporary Works. 
 

 The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 
 

 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 
 

25. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

 When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor. If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
 

 If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 
 

26. Extension of the Intended Completion Date 

 The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs. Unless specified in the SCC, no payment shall be made for 

any event which may warrant the extension of the Intended Completion Date. 
 

 The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 
 

27. Right to Vary 
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 The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 
 

 Variations shall be valued as follows: 
 

(a) At a lump sum price agreed between the parties; 
 

(b) where appropriate, at rates in this Contract; 
 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 
 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the Head of the 

Procuring Entity. 
 

28. Contractors Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 
 

29. Dayworks 

 Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 

has given written instructions in advance for additional work to be paid for in 

that way. 
 

 All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 
 

 The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
 

30. Early Warning 

 The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works. The Procuring Entity’s  Representative  may 

require the Contractor to  provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date. The 

estimate shall be provided by the Contractor as soon as reasonably possible. 
 

 The Contractor shall cooperate with the Procuring Entity’s Representative in 

making  and  considering  proposals  for  how  the  effect  of  such  an  event  or 
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circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 
 

31. Program of Work 

 Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 
 

 An update of the Program of Work shall the show the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 
 

 The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC. If the Contractor does not submit an updated Program of 

Work within this period, the PROCURING ENTITY’s Representative may 

withhold the amount stated in the SCC from the next payment certificate and 

continue to withhold this amount until the next payment after  the  date  on 

which the overdue Program of Work has been submitted. 
 

 The Procuring Entity’s Representative’s approval of the  Program  of  Work 

shall not alter the Contractor’s obligations. The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time. A revised Program of Work shall show the effect of any approved 

Variations; and if allowed, any Compensation Event. 
 

 When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast. The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 
 

 All Variations shall be included in updated Program of Work produced by the 

Contractor. 
 

32. Management Conferences 

 Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference. The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 
 

 The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity . The responsibility of the parties 

for actions to be taken shall be decided by the PROCURING ENTITY’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 
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33. Bill of Quantities 

 The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 
 

 The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 
 

 If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 
 

 If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 
 

34. Instructions, Inspections and Audits 

 The Procuring Entity’s personnel shall at all reasonable times  during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction. 
 

 If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 

and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 
 

 The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 
 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found. Such checking shall not affect the 

Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 
 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 
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37. Correction of Defects 

 The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which begins at 

Completion Date up to final acceptance by the Procuring Entity’s unless 

otherwise specified in the SCC. The Defects Liability Period shall  be 

extended for as long as defects remain to be corrected. 
 

 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 
 

 The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 
 

 The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 
 

38. Uncorrected Defects 

 The Procuring Entity shall give the Contractor at least  fourteen  (14)  days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 
 

 The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 
 

39. Advance Payment 

 The Procuring Entity shall, upon a written request  of the contractor  which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 
 

 The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 
 

 The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 
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 The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 
 

 The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 
 

40. Progress Payments 

 The Contractor may submit a request for payment for Work accomplished. 

Such request for payment shall be verified and certified by the  Procuring 

Entity’s Representative/Project Engineer. Except as otherwise  stipulated  in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment. 
 

 The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 
 

(a) Cumulative value of the work previously certified and paid for. 
 

(b) Portion of the advance payment to be recouped for the month. 
 

(c) Retention money in accordance with the condition of contract. 
 

(d) Amount to cover third party liabilities. 
 

(e) Amount to cover uncorrected discovered defects in the works. 
 

 Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention. The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 

(28) days from the date each certificate was issued. Unless otherwise 

indicated in the SCC, no payment of interest for delayed payments and 

adjustments shall be made by the Procuring Entity. 
 

 The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 
 

 Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 
 

41. Payment Certificates 

 The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 
 

 The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 
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 The value of Work executed shall: 
 

(a) be determined by the Procuring Entity’s Representative; 
 

(b) comprise  the  value  of  the  quantities  of  the  items  in  the  Bill  of 

Quantities completed; and 
 

(c) include the valuations of approved variations. 
 

 The Procuring Entity’s Representative may exclude any item certified in  a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 
 

42. Retention 

 The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as  specified  in  SCC 

Clause 42.2. 
 

 Progress payments are subject to retention of ten percent (10%), unless 

otherwise specified in the SCC, referred to as the “retention money.” Such 

retention shall be based on the total amount due to the Contractor prior to any 

deduction and shall be retained from every progress payment until fifty 

percent (50%) of the value of Works, as determined by the Procuring Entity, 

are completed. If, after fifty percent (50%) completion, the Work is 

satisfactorily done and on schedule, no additional retention shall be made; 

otherwise, the ten percent (10%) retention shall again be imposed using the 

rate specified therefor. 
 

 The total “retention money” shall be due for release upon final acceptance of 

the Works. The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 

demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made. Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 

Procuring Entity and  will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 
 

 On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 
 

43. Variation Orders 

 Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 
62



 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does  not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 
 

 A Change Order  may be issued by the implementing official to cover any 

increase/decrease in quantities of original Work items in the contract. 
 

 An Extra Work Order may be issued by the implementing official to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 
 

 Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract. In exceptional cases where it is urgently necessary to complete the 

original scope  of work, the Head of the Procuring Entity may authorize a 

positive Variation Order go beyond ten percent (10%) but not  more  than 

twenty percent (20%) of the original contract price, subject to the guidelines to 

be determined by the GPPB: Provided, however, That appropriate sanctions 

shall be imposed on the designer, consultant or official responsible for the 

original detailed engineering design which failed to consider  the  Variation 

Order beyond ten percent (10%). 
 

 In claiming for any Variation Order, the  Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 
 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations  thereon,  and  the  log  book  thereof,  and  a  detailed 
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estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the Head of the Procuring Entity for 

approval. 
 

(b) The Head of the Procuring Entity or his duly authorized representative, 

upon receipt of the proposed Change Order or Extra Work Order shall 

immediately instruct the technical staff of the Procuring Entity’s to 

conduct an on-the-spot investigation to verify the need for the Work to 

be prosecuted. A report of such verification shall be submitted directly 

to the Head of the Procuring Entity or his duly authorized 

representative. 
 

(c) The, Head of the Procuring Entity or his duly authorized 

representative, after being satisfied that such Change Order or Extra 

Work Order is justified and necessary, shall review the estimated 

quantities and prices and forward the proposal with the supporting 

documentation to the Head of Procuring Entity for consideration. 
 

(d) If, after review of the plans, quantities and estimated unit cost of the 

items of work involved, the proper office of the procuring entity 

empowered to review and evaluate Change Orders or Extra Work 

Orders recommends approval thereof, Head of the Procuring Entity or 

his duly authorized representative, believing the Change Order or Extra 

Work Order to be in order, shall approve the same. 
 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Head of the Procuring Entity 

concerned shall not exceed thirty (30) calendar days. 
 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the  final 

turnover of the project.  Said punch-list will contain,  among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 
 

45. Suspension of Work 

 The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 
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 The Contractor or its  duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 
 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved  construction 

schedule. 
 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 
 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station  which  has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 
 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 
 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the  procuring  entity’s  authorized  representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 
 

 In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effective order of suspending operation and the order to resume work shall be 

allowed the Contractor by adjusting the contract time accordingly. 
 

46. Payment on Termination 

 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply. If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 
 

 If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of  the  Contractor’s  personnel  employed  solely  on  the  Works,  and  the 
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Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 
 

 The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 
 

 If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 
 

47. Extension of Contract Time 

 Should the amount of additional work of any kind or other  special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 
 

 No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 
 

 Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 
 

 No extension of contract time shall be granted when the reason  given  to 

support the request for extension was already considered in the determination 

of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 
 

 Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished  by the  Procuring 
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Entity, non-acquisition of permit to enter private properties within the right-of- 

way resulting in complete paralyzation of construction activities, and other 

meritorious causes as determined by the Procuring Entity’s Representative and 

approved by the Head of the Procuring Entity. Shortage of construction 

materials, general labor strikes, and peace and order problems that disrupt 

construction operations through no fault of the Contractor may be considered 

as additional grounds for extension of contract time provided they are publicly 

felt and certified by appropriate government agencies such as DTI, DOLE, 

DILG, and DND, among others. The written consent of bondsmen must be 

attached to any request of the Contractor for extension of contract time and 

submitted to the Procuring Entity for consideration and the validity of the 

Performance Security shall be correspondingly extended. 
 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price adjustment shall be allowed unless otherwise specified in the SCC. 
 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 
 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 
 

51. Operating and Maintenance Manuals 

 If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 
 

 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
GCC Clause  

1.16 The Intended Completion Date is forty five (45) working days from 

receipt of notice to proceed. 

1.21  The Procuring Entity is the Bureau of Customs (BOC) with address at 

BAC Secretariat, GSD, Ground Floor, OCOM Building, South Harbor, Gate 

3, Port Area, Manila. 

1.22 The Procuring Entity’s Representative is Judith Barrameda, Acting 

Chief for Administration Division. 

1.23 The Site is located at Manila International Containers Port (MICP), 3RD  

Floor BOC Bldg., Isla Puting Bato, Delpan, Manila and is defined in 

drawings as indicated in these Bidding Documents. 

1.27 The Start Date is the date indicated in the Notice to Proceed. 

1.30   The Works consist of repair of leaks and office interior renovation as 

indicated in the plans in these Bidding Documents, declogging and 

rehabilitation of all downspout, replacement of ceiling, demolition and 

replacement of wall, replacement of windows, electrical works, painting 

works and glass works. 

2.2 No further instructions. 

5.1 The Procuring Entity shall give possession of the Site to the 

Contractor upon receipt of the Notice to Proceed. 

6 The application, processing, and payment of permits, licenses and other 

certifications that maybe required by the local government unit and/or any 

government agency for the renovation, completion, and final turn- over 

and occupation of the building shall be the responsibility of the Contractor. 

6.5 The Contractor shall employ the following Key Personnel: 
 

1Project Engineer (Licensed Civil Engineer w/ min. 5 yrs. experience) 

1Foreman (min. 10 yrs. experience) 

1Safety Officer (min. 2 yrs. experience) 

1Materials Engineer (DPWH accredited) 

1 Registered Electrician (min. 5 yrs. experience) 

1 Plumber (min. 5 yrs. experience) 

7.1 No further instructions. 

7.4(c) No further instructions. 

8.1 No further instructions. 

9.1 The applicable liquidated damages is at least one tenth (1/10) of one 

percent of the cost of the unperformed portion for every day of delay. 

 
The maximum deduction shall be ten percent (10%) of the amount of the 

contract, the Procuring Entity shall rescind the contract without prejudice 

to other courses of action and remedies open to it. 



 

10 None 

12.5 One (1) year warranty 

13 If the Contractor is a joint venture, all partners to the joint venture shall be 

jointly and severally liable to the Procuring Entity. 

21.2 The appointment of Arbiter shall be made in accordance with the 

provisions of Republic Act No. 876, otherwise  known  as  the “Arbitration 

Law” and Republic Act  9285 (“R.A. 9285”), otherwise known as the 

“Alternative Dispute Resolution Act of 2004.” 

21.3 No further instructions. 

29.1 No dayworks are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within five (5) calendar days from acceptance of 

the Notice of Award. 

31.3 The period between Program of Work updates is seven (7) days. 

 
The amount to be withheld for late submission of an updated Program of 

Work is ten percent (10%) of the amount of the next progress billing. 

34.3 The Funding Source is the Government of the Philippines (GOP) through 

the authorized appropriations under the CY 2014 General Appropriations 

Act in the amount of Nine Hundred Fifty Thousand Pesos (P 

950,000.00). 

37.1 No further instructions. 

 

 

 

 

 

39.1 

The amount of the advance payment is fifteen percent (15%) of the 

Contract Price, which shall be given to the Contractor not later than fifteen 

(15) calendar days from receipt by the Procuring Entity of the Contractor’s 

request, subject to the requirements under GCC Clause 39.2. 

40.1 The Contractor must submit a statement of work accomplished (SWA) or 

progress billing and corresponding request for progress payment for work 

accomplished, subject to the conditions under GCC Clause 40 and 41. 

51.1 The “as built” drawings and operating and maintenance manuals shall be 

submitted within ten (10) calendar days from accomplishment of ninety- 

five percent (95%) of the Project. 

51.2 In addition to the withholding of retention money, the Procuring Entity’s 

Representative shall withhold Thirty Thousand Pesos (P30,000.00) from 

payments due to the Contractor in case of failure to deliver the “as built” 

drawings within the period indicated under SCC Clause 51.1. 
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Section VI. Specifications 
 

A. SCOPE OF WORK: 

1. The work contemplated under this contract consists of: 

a) Furnishing of all necessary materials, labor and tools for the complete repair 

and renovation of the building in accordance with the plans and specifications 

herewith submitted. 

b) All works to be done shall be in the highest quality of workmanship to the full 

extent and meaning of the plans and specifications unless otherwise specified. 

B. PLANS AND SPECIFICATIONS: 

1. The plans and specification shall be considered as cooperatives and all labor 

materials in one and not mentioned or indicated in other or vice versa and shall not 

be done by the contractor as if these are duly mentioned in both. 

2. If so, numerical indications appear on the plans, all drawings shall be carefully 

followed according to the scale of the drawing, but if they are not indicated, the 

numerical rotations must be followed and not the scale of the drawing and 

specifications, specifications shall govern. In case of discrepancies on figures or 

drawings, the matter shall immediately be submitted to the Project-in-charge before 

any adjustments shall be made. 

3. The owner, contractor or workmen without prior agreement or approval, no 

changes in drawing and specification shall be made. 

C. DEMOLITION 

1. Interior walls, windows and ceilings to be demolished as scheduled in the 

demolition plan.  

D. DOORS AND WINDOWS / GLASS WORKS: 

1. Powder Coated Black Aluminum Frame Awning Windows with standard 1/4" 

thick clear glass. See plan for design and location. 

2. Powder Coated White Aluminum Frame Fixed Glass Panels with 1/4" thick clear 

glass. See plan for design and location. 

3. Tempered Frameless Double Swing Glass Doors on powder coated white 

aluminium frame with 1/4" thick clear glass. See plan for design and location.  

E. CEILING WORKS AND COLUMN CLADDING: 

1. Repair wood ceiling joists and column cladding. 

2. Gypsum Board (12 mm) for interior ceiling. 
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F. ELECTRICAL WORKS: 

1. GENERAL: The contractor shall furnish all labor, materials and tools necessary for 

the completion of all electrical works which includes data cabling connected to the 

server, telephone and internet connections. Provision of temporary connection of 

outlets, internet and telephone wires for the office relocation.   

2. All electrical materials and fixtures shall be subject to inspection and approval 

before any such brand shall be used in this electrical works. 

3. MATERIALS: PVC flexible electrical conduit or approved equivalent. Wire - 

THHN wires or approved equivalent. Pull box, outlet box, junction box, rust free 

steel sheets, and standard lock nuts, wiring devices, switches, outlets, provision of 

Telephone cable - Telephone Jacketed Wire Cat No. TJ 22/4. Provision of lighting 

fixtures. See specified plans and locations. 

G. PAINTING WORKS: 

1. The contractor shall furnish all labor, materials and tools necessary for completion 

of all painting works.    

2. All paints materials shall be subject to inspection and approval before any such 

brand shall be used in this painting works with 2-coats for interior surfaces.  

3. Color: pre-approved prior to application. 

4. APPLICATION: All application and use method shall follow strictly 

manufacturer’s instructions and specifications. 

5. SURFACE TREATMENT: All surfaces shall be thoroughly cleaned (remove old 

paint for the existing wall), applied with putty, smoothened with sand paper and 

rubbed to polish. 

H. ADDITIONS AND REPAIRS: 

1. In case of additions not shown in the plans and not specified herein, the Contractor 

shall communicate the additions and must have the approval before any works had 

done. 

2. Demolitions and repairs due to Contractor’s fault shall be done by the Contractor 

without extra compensation to the Owner. 

I. RESTRICTIONS: 

1. The Owner shall not be allowed to use or to occupy the space not until the 

following shall be accomplished: 

a. The office space is completely renovated and the same conforms to the plans 

and specifications. 
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b. Termination of work and acceptance thereof the Owner is executed stating 

thereof accordance with the plans and specifications, and of which the Owner 

have no complains anymore. 

 

J. ACCEPTANCE OF WORKS: 

1. As soon the office space renovation is satisfactory inspected and it conforms to the 

plans and specifications, the contractor shall submit to the Owner a written notice 

that said office space is ready for occupancy and is subject to the latter’s approval. 

2. Within seven (7) days after receipt of notice, his/her authorized representatives 

shall execute notice of approval of the said office space. 

3. Upon inspection of an affidavit that the Owner has approved the completion of the 

office space and acceptance thereof, the work is automatically terminated. 
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Section VII. Drawings 
 
 
 
 

The actual Drawings are annexed to, and shall form part of, this Bidding Documents. 

Stated below are the number of drawings and their respective descriptions: 
 

 

1. Existing Floor Plan 

2. Demolition Plan 

3. Furniture Layout Plan 

4. Furniture Layout Plan – Common Area 

5. Elevations 

6. Reflected Ceiling Plan 

7. Reflected Ceiling Plan – Common Area 
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Section VIII. Bill of Quantities 
 

 
 
 

 

PROJECT : Repair and Renovation of the Office of the Informal Entry Division, MICP 
 

 
       

 

 

LOCATION : 
Manila International Containers Port (MICP) 

3RD  Floor BOC Bldg., Isla Puting Bato, Delpan, Manila    

 

 
   

 
   

 

 
       

 

 
       

 

 

BILL OF QUANTITIES 
 

 
       

 

 

SUMMARY 
 

 
       

 

 
       

 

 
       

 

 
       

 

 
       

 

 

I. DIRECT COST       
 

 

  a. MATERIAL COST       
 

 

  b. LABOR COST       
 

 

    TOTAL DIRECT COST P     
 

 

  
   

  
 

  
 

 

  
   

  
 

  
 

 

II. INDIRECT COST       
 

 

  a. OVERHEAD/CONT/MISC (OCM)       
 

 

  b. CONTRACTOR'S PROFIT       
 

 

  c. VAT         
 

 

    TOTAL INDIRECT COST P     
 

 

  
   

  
 

  
 

 

  
   

  
 

  
 

 

TOTAL PROJECT COST P     
 

 
       

 

 
       

 

 
       

 

 

Submitted by: 
   

 

 
       

 

 
       

 

 
       

 

 

Name of Company / Bidder         Signature over printed name of representative          Date 
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BILL OF QUANTITIES 

 
      

 DETAILS 

        

 

Item  
 Description   Unit  Quantity  

Direct Cost 
 

Total  

 

Amount   

Materials  

 

Labor  

1  Mobilization / Demolition 

works and hauling 

 lot   1         

2  Rehabilitation,  de-clogging of 

downspouts and column 

cladding 

 lot   1         

3 1550mmL x 1200mmH 

Awning & Fixed Windows 

with 1/4"Thk. Glass on powder 

coated black aluminum frame 

(Elevation-A) 

No.  4         

4 3400mmL x 2760mm H x 1/4" 

thk. fixed glass panels on 

powder coated white aluminum 

frame (Elevation-C). 

No.  1         

5 3580mmL x 2760mm H x 1/4" 

thk. fixed glass panels on 

powder coated white aluminum 

frame (Elevation-C). 

No.  1         

6 1800mmL x 2100mm H x 

10mm thk. Tempered frameless 

double swing glass door on 

powder coated white aluminum 

frame with 1/4"thk. fixed glass 

transom with door hinges & 

stainless steel handles to 

complete the work (Elevation-

C). 

No.  2         

7 150mm diameter recessed 

pinlight with 5 watts bulb 

No.  44         

8 1200mmX600mm fluorescent 

light fixture with batwing 

reflector and 2-18W lamp 

fixture  

No.  28         
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Item   Description  Unit  Quantity  
Direct Cost 

Total   Amount  
Materials   Labor  

9 THHN wire 5.5mm^2 electrical 

roughing-ins for power & 

auxiliary system  

 m   216         

10 THHN wire 3.5mm^2 electrical 

roughing-ins for power & 

auxiliary system 

m 432     

11 THHN wire 8.0mm^2 electrical 

roughing-ins for power & 

auxiliary system  

 m   58         

12 Supply & installation of duplex 

convenience outlets  

 No.   22         

13 Application of semi gloss latex 

paint finish on walls 

sq.m.   356         

14  Supply and installation of 

gypsum board for ceiling. 

Application of flat latex paint 

finish on ceiling 

 

sq.m.  

  

225 

        

15  Construction Safety and Health 

Program  

 lot  1          

 16   OTHER ITEMS              

                 

                

                

                

                

                

 TOTAL         

Total Direct Cost  P 

 

 

Submitted by: 
      

 
 

      

 
 

      
Name of Company / Bidder       Signature over printed name of representative           

Date  
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Bid Form 
 

 

 

 

  The Chairperson 

   BOC Bids and Awards Committee  

   GSD, Ground Floor, OCOM Building 

   South Harbor, Gate 3, Port Area, Manila 

  
 

 

Gentlemen and/or Ladies: 

 

 

 

Date: 

 

Having examined the Bidding Documents including Bid Bulletin Numbers [insert numbers], 

the receipt of which is hereby duly acknowledged, we, the undersigned, offer to repair the leaks 

and renovate the office of the Informal Entry Division at MICP in conformity with the said Bidding 

Documents. 
 

PARTICULARS BID PRICE 

Repair and Renovation of the Office of the Informal Entry 

Division, MICP  

 

*Total (Inclusive of VAT): 

Total Amount in Words: 

 

*  The  total  bid  shall  be  equal  to  the  total  of  the  cost  breakdown  stated  in  the  Bill  of 

Quantities. 
 

We undertake, if our Bid is accepted, to execute the Works for this Contract in 

accordance with the Bid and Bid Data Sheet, General and Special Conditions of Contract, 

Plans and Specifiactions accompanying this Bid. 
 

If our Bid is accepted, we undertake to provide a performance security in the form, 

amounts, and within the times specified in the Bidding Documents. 
 

We agree to abide by this Bid for the Bid Validity Period specified in BDS provision 

for ITB Clause 18.2 and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period. 
 

Until a formal Contract is prepared and executed, this Bid, together with your written 

acceptance thereof and your Notice of Award, shall be binding upon us. 

We understand that you are not bound to accept the lowest or any Bid you may receive. 

We certify/confirm that we comply with the eligibility requirements as per ITB Clause 

5 of the Bidding Documents.  
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Dated this day of 20 . 
 

 
  

 

[signature] [in the capacity of] 
 

 
 

Duly authorized to sign Bid for and on behalf of 
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 Form of Contract Agreement 

 

 
 

 

 

 

THIS AGREEMENT, made this [insert date] day of [insert  month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 
 

 
 

WHEREAS, the Entity is desirous that the Contractor execute [name  and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 
 

 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 
 

2. The following documents shall be attached, deemed to form, and be read and 

construed as part of this Agreement, to wit: 
 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Apply for Eligibility and to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid  form,  including  all  the  documents/statements  contained  in  the 

Bidder’s bidding envelopes, as annexes; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Credit line issued by a licensed bank, if any; 

(l) Notice of Award of Contract and the Bidder’s conforme thereto; 

(m) Other contract documents that may be required by existing laws and/or 

the Entity. 
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3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 
 

4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 
 

 
 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 
 

 
 

Signed, sealed, delivered by the (for the Entity) 
 

 

 
Signed, sealed, delivered by the (for the Contractor). 

 

 
 

Binding Signature of PROCURING ENTITY 
 

 
 

 

 
 

Binding Signature of Contractor 
 

 
 

 

 

 

 
 

[Addendum  showing  the  corrections,  if  any,  made  during  the  Bid  evaluation  should  be 

attached with this agreement] 
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Omnibus Sworn Statement 

 

 
 

 
 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ) S.S. 

 

 

A F F I D A V I T 

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 

 

If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office 

address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 

 

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have 

full power and authority to do, execute and perform any and all acts necessary to 

represent it in the bidding for [Name of the Project] of the [Name of the Procuring 

Entity]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary and/or  to 

represent the [Name of Bidder] in the bidding as shown in the attached [state title of 

attached document showing proof of authorization (e.g., duly notarized Secretary’s 

Certificate issued by the corporation or the members of the joint venture)]; 

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement  Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

 
5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted;



 

6. Select one, delete the rest: 

 

If a sole proprietorship: I am not related to the Head of the  Procuring  Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project  consultants by  consanguinity or affinity  up to  the third civil 

degree; 

 

If a partnership or cooperative: None of the officers and members  of  [Name  of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 

 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project  consultants by  consanguinity or affinity  up to  the third civil 

degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 

 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 

 

d) Inquire  or  secure  Supplemental/Bid  Bulletin(s)  issued  for  the  [Name  of  the 

Project]. 

 

 

IN WITNESS WHEREOF, I have  hereunto set my hand this day of , 20 at 

  , Philippines. 

 

 

  
Bidder’s Representative/Authorized Signatory 

 

 

 

[JURAT] 
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REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ) S.S. 
 

 

AFFIDAVIT OF SITE INSPECTION 

 

 
 

I, , of legal age, ,  Filipino 
(Representative of the Bidder) (Civil Status) 

and residing at , 
(Address of the Representative) 

under oath, hereby depose and say: 

 
1. That I am the of the _, 

(Position in the Bidder) (Name of the Bidder) 

with office at ; 
(Address of the Bidder) 

 
2. That I have inspected the site for , 

(Name of Contract) 

Located at on 
(Location of the Contract) 

  . 
(Date of site inspection) 

3. That  I  am  making  this  statement  as   part  of  the  requirement  for 

the Technical Proposal of the    
(Name of the Bidder) 

for of the 
(Name of the Contract) 

Bureau of Customs. 
 

 
IN WITNESS WHEREOF, I hereby affix my signature this day of _, 

20     at , Philippines. 
 

 
 

 

Affiant 

 

SUBSCRIBED AND SWORN TO BEFORE ME, this day of _, 2014 in 

the  City  of  .  Affiant exhibiting to me his/her Valid Identification , 

Number . 
 

 

Notary Public 
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BID SECURITY: SURETY BOND 
 

BOND NO.:     DATE BOND EXECUTED:     
 

By  this  bond,  We  (Name  of  Bidder)  (hereinafter  called   “the   Principal”)   as   Principal   and 

(Name of Surety)  of the country of (Name of Country of Surety), authorized to transact business in the country 

of (Name of Country of Procuring Entity) 
 

(hereinafter called “the Entity”) as Obligee, in the sum of , Philippine 
currency, callable on demand by the Entity for the payment of which sum, well and truly to be made, we, the 
said Principal and Surety bind ourselves, our successors and assigns, jointly and severally, firmly by these 
presents. 

 

SEALED with our seals and dated this         day of _, 20       . 

(Day) (Month) (Year) 
 

WHEREAS, the Principal will submit a written Bid to the Entity on the       day of , 

(Day) (Month) 

20     , for the (hereinafter called “the Bid”). 

(Year) (Name of Contract) 

 

NOW, THEREFORE, the conditions of this obligation are that: 

 

1) if the Principal withdraws his Bid during the period of bid validity specified in the Form of 

Bid; or 

 

2) if the Principal does not accept the correction of arithmetical errors of his bid price in 

accordance with the Instruction’s to Bidders: or 

 

3) if the Principal having been notified of the acceptance of his Bid and award of contract to him 

by the Entity during the period of bid validity: 

a. fails or refuses to execute the Form of Contract in accordance with the Instruction to 

Bidders, if required; or 

b. fails or refuses to furnish the Performance Security in accordance with the Instructions to 

Bidders; 
then the Entity shall call on the bond upon a written demand to the Surety, and the Surety shall pay the Entity up 
to the entered amount of the Bond, upon receipt by the Surety of a written demand from the Entity, without the 
Entity having to substantiate its demand, provided that, in the demand, the Entity will note that the sum claimed 
by it is due to the occurrence of any or combination of the three conditions stated above. In this case, this 

obligations hall remain in full force and effect, otherwise it shall be null and void. 

 

PROVIDED HOWEVER, that the Surety shall not be: 

a) liable for a greater sum than the specified penalty of this bond, nor 

b) liable for a greater sum that the difference between the amount of the said Principal’s Bid and 

the amount of the Bid that is accepted by the Entity. 

 

This Surety executing this instrument hereby agrees that its obligation shall be valid for one hundred twenty 

(120) calendar days after the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the Entity, notice of which extension(s) to the Surety is hereby waived. 
PRINCIPAL    SURETY     

 

SIGNATURE(S)    SIGNATURE(S)     
 

NAME(S) AND TITLE(S)     

 

SEAL _____________________________

NAME(S)     

 

SEAL ______________________________ 
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Statement of Availability of Key Personnel and Equipment 

 

 
 

(Date of Issuance) 
 
 

Name of the Head of the Procuring Entity Position 

of the Head of the Procuring Entity (Name of 

Procuring Entity) 
(Address of Procuring Entity) 

 

 

Attention : The Chairman 

Bids and Awards Committee 

Dear : 
 

In compliance with the requirements of the (Name of the Procuring Entity)_ BAC for 

the bidding of the (Name of the Project) (“the Project”), we certify that     (Name of the 

Bidder)   has in its employ key personnel, such as a project managers, project engineers, a 

materials engineer and foremen, who will be engaged for the construction of the said Project. 
 

Further,  we  likewise  certify  the  availability  of  equipment  that (Name  of  the  Bidder) 

owns,  has  under  lease,  and/or  has  under  purchase  agreements,  that  may  be  used  for  the 

Project. 
 

 
Very truly yours, 

 

 

 
(Name of Representative) (Position) 
(Name of Bidder) 
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LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEMENTS, PLEDGED TO THE PROPOSED CONTRACT 

 
Business Name :     

Business Address :      
 

 

 
Description Model/Year Capacity/ 

Performance/Size 

Plate No. Motor No./ 

Body No. 

Location Condition Proof of Ownership/ 

Lessor or Vendor 

A. Owned        
i.        
ii.        
iii.        
iv.        
v.        
B. Leased        
i.        
ii.        
iii.        
iv.        
v.        
C. Under Purchase Agreements        
i.        
ii.        
iii.        
iv.        
V        
Notes: 

1. This List must be supported by proof of ownership, lease and/or purchase agreements. For lease and purchase agreements, such proof must include a certification of availability of equipment from the lessor/vendor for the 
duration of the project. 

 
2. The minimum required equipment to be provided by the contractor are the following: 

(i)     1 unit electric drill               

(ii)    1 set Scaffolds    

3. The Bidder may provide additional equipment to the minimum requirement as it may deem necessary for the works, to be included in the list above. 
 

Submitted by :     

(Printed Name & Signature of Authorized Representative) 
Designation :     

Date :     
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LIST OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT 
 

Business Name :     
Business Address :      

 
 

 Project Engineer Foreman Safety Officer Materials Engineer Registered Electrician Plumber 

1 Name       
2 Address       
3 Date of Birth       
4 Employed Since       
5 Experience       
6 Previous Employment       
7 Education       
8 PRC License       
9 Cost of Biggest 
Project Handled 

      

10  Years of Experience 
in Proposed 

Position 

      

Notes: 
1. This List must be supported by individual resumes, photocopies of PRC Licenses and DPWH accreditation of all personnel, where it may be applicable. 

 

2. The winning Bidder may assign additional personnel, as it may deem necessary, other than those mandatory key personnel listed above. 
 

 
Submitted by :     

(Printed Name & Signature) 

Designation :     
Date :     
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Name of Procuring Entity 

Name of Contract Location 

of Contract 
 

Statement of all Completed Government & Private Construction Contracts which are similar in nature 

 

Business Name :    

Business Address :    
 

Name of Contract 
a. Owner Name 

b. Address 

c. Telephone Nos. 

 

Nature of Work 

Contractor’s Role a. Amount at Award 
b. Amount at 

% 
Completion 

a. Date Awarded 
b. Contract 

Effectivity 
Description  

Government       
       
       
       
       
       
       
       
Private       

       
       
       

 

Note: This statement shall include the Single Largest Contract with Certificate of Final Acceptance or CPES final rating sheet and/or Certificate of 

Completion, with satisfactory rating. 
 
 

Submitted by :    

(Printed Name & Signature) 
Designation :    

Date :    
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Name of Procuring Entity 

Name of Contract Location 

of Contract 

 

Statement of all Ongoing Government & Private Construction Contracts including contracts awarded but not yet 
started 

 

Business Name :    

Business Address : 

Name of 
Contract/Location 

Project Cost 

a. Owner Name 

b. Address 

c. Telephone Nos. 

 
Nature of Work 

Contractor’s Role 
a. Date 

Awarded 

b. Date Started 
c. Date of 

% of 

Accomplishment 
Value of 

Outstanding 

Works Description % Planned Actual 

Government         
         
         
         
         
         
         
         
Private         

         
         
         

 

Submitted by :    

(Printed Name & Signature) 
Designation :    

Date :    
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