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Section I. Invitation to Bid 

 

 

 

Section I. Invitation to Bid 

Repair and Renovation of Bureau of Customs Operations Center 

 

1. The Bureau of Customs (BOC), through the FY 2020 General Appropriations Act intends 

to apply the sum of Three Million Six Hundred Five Thousand Five Hundred Fifty Eight Pesos 

and Twenty Two Centavos (Php3,605,558.22).being the Approved Budget for the Contract 

(ABC) to payments under the contract for the “Repair and Renovation of Bureau of 

Customs Operations Center “. Bids received in excess of the ABC shall be automatically 

rejected at bid opening. 

2. The Bureau of Customs (BOC), now invites bids for “Repair and Renovation of Bureau of 

Customs Operations Center.” Completion of the Works is required for 90 calendar days. 

Bidders should have completed a contract similar to the Project.  

3. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the “Government 

Procurement Reform Act”. 
 

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations 

with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens 

of the Philippines, and to citizens or organizations of a country the laws or regulations of 

which grant similar rights or privileges to Filipino citizens, pursuant to RA 5183.  

4. Interested bidders may obtain further information from the BOC Bids and Awards 

Committee (BAC) Secretariat and inspect the Bidding Documents at the address given 

below during office hours from 8:00 a.m. to 5:00 p.m. 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders on August 

28, 2020 from the address below and upon payment of the applicable fee for the Bidding 

Documents, pursuant to the latest guidelines issued by the GPPB, in the amount of Five 

Thousand Pesos (P5,000.00).  
 

It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, 

provided that Bidders shall pay the applicable fee for the Bidding Documents not later than 

the submission of their bids. 

6. The BOC will hold a Pre-Bid Conference on September 4, 2020, 10:00 a.m.at the GSD 

Conference Room, Ground Floor, OCOM Building, South Harbor, Gate 3, Port Area, 

Manila, which shall be open to prospective bidders. 
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7. Bids must be duly received by the BAC Secretariat at the address below on or before 

September 16, 2020, 9:30 a.m. All Bids must be accompanied by a bid security in any of 

the acceptable forms and in the amount stated in ITB Clause 18. 
 

Bid opening shall be on before September 16, 2020, 10:00 a.m.at the GSD Conference 

Room, Ground Floor, OCOM Building, South Harbor, Gate 3, Port Area, Manila.  Bids will 

be opened in the presence of the bidders’ representatives who choose to attend at the 

address below. Late bids shall not be accepted. 

8. The bidders shall drop three (3) copies of their bids containing the technical component of 

the bid, including the eligibility requirements, and the financial component of the bid, in 

two (2) separate sealed envelopes in the bid box located at the above-mentioned address. 

 

9. The BOC reserves the right to reject any and all bids, declare a failure of bidding, or not 

award the contract at any time prior to contract award in accordance with Section 41 of 

RA 9184 and its IRR, without thereby incurring any liability to the affected bidder or 

bidders. 

 

10. For further information, please refer to: 

 

BOC-BAC Secretariat 

General Services Division 

OCOM Bldg., South Harbor, Gate 3, Port Area, Manila 

Telefax No. 527-9757  

Email address:  bacsecretariat@customs.gov.ph 

 

   

 

        

Atty. ALVIN H. EBREO 

Chairperson, BOC-BAC
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A. General 

1. Scope of Bid 

The Procuring Entity named in the BDS, invites bids for the renovation of Works, as 

described in Error! Reference source not found..   

The name, identification, and number of lots specific to this bidding are provided in 

the BDS. The contracting strategy and basis of evaluation of lots is described in ITB 

Clause 27. 

The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive 

Practices 

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and 

execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows: 

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 

file:///C:/Users/User/AppData/Local/Packages/Microsoft.MicrosoftEdge_8wekyb3d8bbwe/TempState/Downloads/PBD%20for%20Infrastructure%20Projects_5thEdition%20(1).doc%23bds1_1
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

Further, the Procuring Entity will seek to impose the maximum civil, administrative, 

and/or criminal penalties available under the applicable laws on individuals and 

organizations deemed to be involved in any of the practices mentioned in ITB Clause 

3.1(a). 

Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect 

and audit records and accounts of a contractor in the bidding for and performance of a 

contract themselves or through independent auditors as reflected in the GCC Clause 

67. 
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4. Conflict of Interest 

All Bidders found to have conflicting interests shall be disqualified to participate in 

the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to have 

conflicting interests with another Bidder in any of the events described in paragraphs 

(a) through (c) and a general conflict of interest in any of the circumstances set out in 

paragraphs (d) through (g) below: 

(a) A Bidder has controlling shareholders in common with another Bidder; 

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder; 

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid; 

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process; 

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid; 

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 

accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the 

Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members 

of the Technical Working Group (TWG), members of the BAC Secretariat, the head of 

the Project Management Office (PMO) or the end-user unit, and the project consultants, 

by consanguinity or affinity up to the third civil degree. On the part of the Bidder, this 

Clause shall apply to the following persons: 

(h) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(i) If the Bidder is a partnership, to all its officers and members; 

(j) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders; 
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(k) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(l) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders 

Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding: 

(m) Duly licensed Filipino citizens/sole proprietorships; 

(n) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(o) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(p) Cooperatives duly organized under the laws of the Philippines. 

(q) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

The Procuring Entity may also invite foreign bidders when provided for under any 

Treaty or International or Executive Agreement as specified in the BDS. 

Government owned or controlled corporations (GOCCs) may be eligible to participate 

only if they can establish that they (a) are legally and financially autonomous, (b) 

operate under commercial law, and (c) are not attached agencies of the Procuring 

Entity. 
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(a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in 

theBDS. 

The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), 

which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities 

shall be based on the latest Audited Financial Statements (AFS) submitted 

to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the 

current assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

6. Bidder’s Responsibilities 

The Bidder or its duly authorized representative shall submit a sworn statement in the 

form prescribed in Section IX. Bidding Forms as required in ITB Clause (dd)(iii). 

The Bidder is responsible for the following: 

(r) Having taken steps to carefully examine all of the Bidding   

Documents; 

(s) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(t) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 
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(u) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 0. 

(v) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(w) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(x) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(y) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(z) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019; 

(aa) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 
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(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(bb) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contract works and the conditions for this 

Project and examine all instructions, forms, terms, and project requirements in the Bidding 

Documents.   

It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by 

such means as it considers necessary or desirable as to all matters pertaining to this Project, 

including: (a) the location and the nature of the contract, project, or work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological 

conditions at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access roads; 

and (d) other factors that may affect the cost, duration and execution or implementation of the 

contract, project, or work. 

The Procuring Entity shall not assume any responsibility regarding erroneous interpretations 

or conclusions by the prospective or eligible bidder out of the data furnished by the procuring 

entity.  However, the Procuring Entity shall ensure that all information in the Bidding 

Documents, including supplemental/bid bulletins issued are correct and consistent. 

Before submitting their bids, the Bidders are deemed to have become familiar with all 

existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect 

the contract in any way. 

The Bidder shall bear all costs associated with the preparation and submission of his bid, and 

the Procuring Entity will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process.  

The Bidder should note that the Procuring Entity will accept bids only from those that have 

paid the applicable fee for the Bidding Documents at the office indicated in the Invitationto 

Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 
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8. Subcontracts 

Unless otherwise specified in the BDS,the Bidder may subcontract portions of the 

Works to an extent as may be approved by the Procuring Entity and stated in the 

BDS. However, subcontracting of any portion shall not relieve the Bidder from any 

liability or obligation that may arise from the contract for this Project. 

Subcontractors must submit the documentary requirements under ITB Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of 

such portion of the Works shall be disallowed. 

The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract implementation.   

If the Bidder opts to disclose the name of the subcontractor during bid submission, the 

Bidder shall include the required documents as part of the technical component of its 

bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

(a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on 

the date indicated therein, to clarify and address the Bidders’ questions on the 

technical and financial components of this Project. 

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 

The minutes of the pre-bid conference shall be recorded and prepared not later 

than five (5) calendar days after the pre-bid conference. The minutes shall be 

made available to prospective bidders not later than five (5) days upon written 

request.  

Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  
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10. Clarification and Amendment of Bidding Documents 

Prospective bidders may request for clarification(s) on and/or interpretation of any 

part of the Bidding Documents. Such a request must be in writing and submitted to 

the Procuring Entity at the address indicated in the BDS at least ten (10) calendar days 

before the deadline set for the submission and receipt of Bids. 

The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to 

be made available to all those who have properly secured the Bidding Documents, at 

least seven (7) calendar days before the deadline for the submission and receipt of 

Bids. 

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative 

for purposes of clarifying or modifying any provision of the Bidding Documents not 

later than seven (7) calendar days before the deadline for the submission and receipt 

of Bids.  Any modification to the Bidding Documents shall be identified as an 

amendment.   

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and at any 

conspicuous place in the premises of the Procuring Entity concerned. It shall be the 

responsibility of all Bidders who have properly secured the Bidding Documents to 

inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. 

However, Bidders who have submitted bids before the issuance of the 

Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw their 

bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 

Components 

Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 
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(cc) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPSCertificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 
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System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(dd) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 
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13. Documents Comprising the Bid: Financial Component 

The financial component of the bid shall contain the following: 

(ee) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(ff) Any other document related to the financial component of the bid as 

stated in the BDS. 

(a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be 

accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by 

a Bidder in addition or as a substitute to its original bid which may be included as part 

of its original bid or submitted separately therewith for purposes of bidding. A bid 

with options is considered an alternative bid regardless of whether said bid proposal is 

contained in a single envelope or submitted in two (2) or more separate bid envelopes. 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 



 

19 

specifications.  Unless there is a value engineering clause in the BDS, alternative bids 

shall not be accepted. 

Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 

Bidder who submits or participates in more than one bid (other than as a subcontractor 

if a subcontractor is permitted to participate in more than one bid) will cause all the 

proposals with the Bidder’s participation to be disqualified. This shall be without 

prejudice to any applicable criminal, civil and administrative penalties that may be 

imposed upon the persons and entities concerned. 

15. Bid Prices 

The contract shall be for the whole Works, as described in ITB Clause 0, based on the 

priced Bill of Quantities submitted by the Bidder. 

The Bidder shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Bids not addressing or providing all of the required items in the 

Bidding Documents including, where applicable, Bill of Quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this regard, where 

a required item is provided, but no price is indicated, the same shall be considered as 

non-responsive, but specifying a zero (0) or a  dash (-) for the said item would mean 

that it is being offered for free to the Government, except those required by law or 

regulations to be provided for. 

All duties, taxes, and other levies payable by the Contractor under the Contract, or for 

any other cause, prior to the deadline for submission of bids, shall be included in the 

rates, prices, and total bid price submitted by the Bidder. 

All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as specified in 

GCC Clause 81. Upon the recommendation of the Procuring Entity, price escalation 

may be allowed in extraordinary circumstances as may be determined by the National 

Economic and Development Authority in accordance with the Civil Code of the 

Philippines, and upon approval by the GPPB. Furthermore, in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

16. Bid Currencies 

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 

prevailing on the day of the Bid Opening. 

If so allowed in accordance with ITB Clause 0, the Procuring Entity for purposes of 

bid evaluation and comparing the bid prices will convert the amounts in various 
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currencies in which the bid price is expressed to Philippine Pesos at the exchange rate 

as published in the BangkoSentral ng Pilipinas(BSP) reference rate bulletin on the 

day of the bid opening. 

Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 

17. Bid Validity 

Bids shall remain valid for the period specified in the BDSwhich shall not exceed one 

hundred twenty (120) calendar days from the date of the opening of bids. 

In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their bids. 

The request and the responses shall be made in writing. The bid security described in 

ITB Clause 18 should also be extended corresponding to the extension of the bid 

validity period at the least. A Bidder may refuse the request without forfeiting its bid 

security, but his bid shall no longer be considered for further evaluation and award. A 

Bidder granting the request shall not be required or permitted to modify its bid. 

18. Bid Security 

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an 

amount stated in the BDS, which shall be not less than the percentage of the ABC in 

accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 



 

21 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, 

among others, that the Bidder shall enter into contract with the procuring entity and 

furnish the performance security required under ITB Clause 32.2, within ten (10) 

calendar days from receipt of the Notice of Award, and commits to pay the 

corresponding amount as fine, and be suspended for a period of time from being 

qualified to participate in any government procurement activity in the event it 

violates any of the conditions stated therein as provided in the guidelines issued by 

the GPPB. 

The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring Entity 

as non-responsive. 

No bid securities shall be returned to Bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, upon 

submission of a written waiver of their right to file a request for reconsideration 

and/or protest, or lapse of the reglementary period without having filed a request for 

reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities shall 

be returned only after the Bidder with the Lowest Calculated Responsive Bid 

(LCRB) has signed the contract and furnished the Performance Security, but in no 

case later than the expiration of the Bid Security validity period indicated in ITB 

Clause 0. 

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful 

Bidder’s Bid Security will be discharged, but in no case later than the Bid Security 

validity period as indicated in ITB Clause 0. 

The bid security may be forfeited: 

(gg) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

(qq); 
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(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(hh) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids 

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or 

before the deadline specified in the ITB Clause 21 in two (2) separate sealed 

bid envelopes, and which shall be submitted simultaneously. The first shall 

contain the technical component of the bid, including the eligibility 

requirements under ITB Clause 0, and the second shall contain the financial 

component of the bid. This shall also be observed for each lot in the case of lot 

procurement. 
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19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

Bidders shall enclose their original eligibility and technical documents described in 

ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 

COMPONENT,” and the original of their financial component in another sealed 

envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all in an 

outer envelope marked “ORIGINAL BID.” 

Each copy of the first and second envelopes shall be similarly sealed duly marking the 

inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY 

NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. 

___,” respectively.  These envelopes containing the original and the copies shall then 

be enclosed in one single envelope.  

The original and the number of copies of the bid as indicated in the BDS shall be 

typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s. 

All envelopes shall: 

(ii) contain the name of the contract to be bid in capital letters; 

(jj) bear the name and address of the Bidder in capital letters; 

(kk) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(ll) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(mm) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

Bid envelopes that are not properly sealed and marked, as required in the bidding 

documents, shall not be rejected, but the Bidder or its duly authorized representative 

shall acknowledge such condition of the bid as submitted. The BAC or the Procuring 
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Entity shall assume no responsibility for the misplacement of the contents of the 

improperly sealed or marked bid, or for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date 

and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids 

The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed for 

submission and receipt of bids. The Bidder shall not be allowed to retrieve its original 

bid, but shall be allowed to submit another bid equally sealed and properly identified 

in accordance with Clause 20, linked to its original bid marked as “TECHNICAL 

MODIFICATION” or “FINANCIAL MODIFICATION” and stamped “received” by 

the BAC. Bid modifications received after the applicable deadline shall not be 

considered and shall be returned to the Bidder unopened. 

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is 

received by the Procuring Entity prior to the deadline prescribed for submission and 

receipt of bids. The Letter of Withdrawal must be executed by the authorized 

representative of the Bidder identified in the Omnibus Sworn Statement, a copy of 

which should be attached to the letter. 

Bids requested to be withdrawn in accordance with ITB Clause 0 shall be returned 

unopened to the Bidders. A Bidder, who has acquired the bidding documents may 

also express its intention not to participate in the bidding through a letter which 

should reach and be stamped by the BAC before the deadline for submission and 

receipt of bids. A Bidder that withdraws its bid shall not be permitted to submit 

another bid, directly or indirectly, for the same contract. 

No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Financial Bid 

Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the 

Bidder’s bid security, pursuant to ITB Clause 0, and the imposition of administrative, 

civil, and criminal sanctions as prescribed by RA 9184 and its IRR. 
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24. Opening and Preliminary Examination of Bids 

The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the Bids 

cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody 

of the Bids submitted and reschedule the opening of Bids on the next working day or 

at the soonest possible time through the issuance of a Notice of Postponement to be 

posted in the PhilGEPS website and the website of the Procuring Entity concerned.  

Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and 

determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, 

using a non-discretionary “pass/fail” criterion. If a Bidder submits the required 

document, it shall be rated “passed” for that particular requirement. In this regard, 

bids that fail to include any requirement or are incomplete or patently insufficient 

shall be considered as “failed”. Otherwise, the BAC shall rate the said first bid 

envelope as “passed”. 

Unless otherwise specified in the BDS, immediately after determining compliance 

with the requirements in the first envelope, the BAC shall forthwith open the second 

bid envelope of each remaining eligible Bidder whose first bid envelope was rated 

“passed.” The second envelope of each complying Bidder shall be opened within the 

same day. In case one or more of the requirements in the second envelope of a 

particular bid is missing, incomplete or patently insufficient, and/or if the submitted 

total bid price exceeds the ABC unless otherwise provided in ITB Clause 13.2, the 

BAC shall rate the bid concerned as “failed.” Only bids that are determined to contain 

all the bid requirements for both components shall be rated “passed” and shall 

immediately be considered for evaluation and comparison. 

Letters of Withdrawal shall be read out and recorded during bid opening, and the 

envelope containing the corresponding withdrawn bid shall be returned to the Bidder 

unopened. 

All members of the BAC who are present during bid opening shall initial every page 

of the original copies of all bids received and opened. 

In the case of an eligible foreign bidder as described in ITB Clause 5, the following 

Class “A” Documents may be substituted with the appropriate equivalent documents, 

if any, issued by the country of the foreign bidder concerned, which shall likewise be 

uploaded and maintained in the PhilGEPS in accordance with Section 8.5.2 of the 

IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local governmentwhere the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 
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Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under ITB 

Clauses (cc)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes 

compliance. 

The Procuring Entity shall prepare the minutes of the proceedings of the bid opening 

that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if 

applicable, and/or including discount, if any), bid security, findings of preliminary 

examination, and whether there is a withdrawal or modification; and (b) attendance 

sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential 

Members of the BAC, including its staff and personnel, as well as its Secretariat and 

TWG, are prohibited from making or accepting any kind of communication with any 

Bidder regarding the evaluation of their bids until the issuance of the Notice of 

Award, unless otherwise allowed in the case of ITB Clause 26. 

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 

decision in respect of bid evaluation, bid comparison or contract award will result in 

the rejection of the Bidder’s bid. 

26. Clarification of Bids 

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered 

27. Detailed Evaluation and Comparison of Bids 
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The Procuring Entity will undertake the detailed evaluation and comparison of Bids 

which have passed the opening and preliminary examination of Bids, pursuant to ITB 

Clause 24, in order to determine the Lowest Calculated Bid. 

The Lowest Calculated Bid shall be determined in two steps: 

(nn) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(oo) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids 

rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider 

the following in the evaluation of bids: 

(pp) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 

or a dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 

(qq) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated bid prices, 

as evaluated and corrected for computational errors, discounts and other modifications, 

to identify the Lowest Calculated Bid.  Total calculated bid prices, as evaluated and 

corrected for computational errors, discounts and other modifications, which exceed 

the ABC shall not be considered, unless otherwise indicated in the BDS. 

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the 

Bid Form, which includes the Bill of Quantities. 

Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all Bidders shall be required to include in their bids the cost of all taxes, such 

as, but not limited to, value added tax (VAT), income tax, local taxes, and other fiscal 

levies and duties which shall be itemized in the bid form and reflected in the detailed 

estimates.  Such bids, including said taxes, shall be the basis for bid evaluation and 

comparison. 

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or 

for any combination thereof, provided that all Bids and combinations of Bids shall be 
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received by the same deadline and opened and evaluated simultaneously so as to 

determine the bid or combination of bids offering the lowest calculated cost to the 

Procuring Entity. Bid prices quoted shall correspond to all of the requirements 

specified for each lot. Bid Security as required by ITB Clause 18 shall be submitted for 

each contract (lot) separately. The basis for evaluation of lots is specified in BDS 

Clause 27.3. 

28. Post Qualification 

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 

having submitted the Lowest Calculated Bid complies with and is responsive to all the 

requirements and conditions specified in ITB Clauses 5, 12, and 13.  

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS) and other appropriate licenses and 

permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 

against the veracity thereof, shall disqualify the Bidder for award.  Provided in the 

event that a finding against the veracity of any of the documents submitted is made, it 

shall cause the forfeiture of the bid security in accordance with Section 69 of the IRR 

of RA 9184. 

The determination shall be based upon an examination of the documentary evidence of 

the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as 

other information as the Procuring Entity deems necessary and appropriate, using a 

non-discretionary “pass/fail” criterion, which shall be completed within a period of 

twelve (12) calendar days. 

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 

criteria for post-qualification, it shall declare the said bid as the LCRB, and 

recommend to the HoPE the award of contract to the said Bidder at its submitted price 

or its calculated bid price, whichever is lower, subject to ITB Clause 0. 

A negative determination shall result in rejection of the Bidder’s bid, in which event 

the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh 

period to make a similar determination of that Bidder’s capabilities to perform 

satisfactorily. If the second Bidder, however, fails the post qualification, the procedure 

for post qualification shall be repeated for the Bidder with the next Lowest Calculated 

Bid, and so on until the LCRB is determined for recommendation of contract award. 

Within a period not exceeding fifteen (15) calendar days from the determination by the 

BAC of the LCRB and the recommendation to award the contract, the HoPE or his 

duly authorized representative shall approve or disapprove the said recommendation.  

In the event of disapproval, which shall be based on valid, reasonable, and justifiable 

grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall 

notify the BAC and the Bidder in writing of such decision and the grounds for it. When 
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applicable, the BAC shall conduct a post-qualification of the Bidder with the next 

Lowest Calculated Bid. A request for reconsideration may be filed by the Bidder with 

the HoPE in accordance with Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the 

procurement process if it has reasonable grounds to believe that a misrepresentation 

has been made by the said Bidder, or that there has been a change in the Bidder’s 

capability to undertake the project from the time it submitted its eligibility 

requirements.  Should such review uncover any misrepresentation made in the 

eligibility and bidding requirements, statements or documents, or any changes in the 

situation of the Bidder which will affect its capability to undertake the project so that 

it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall 

consider the said Bidder as ineligible and shall disqualify it from submitting a bid or 

from obtaining an award or contract. 

Based on the following grounds, the Procuring Entity reserves the right to reject any 

and all Bids, declare a Failure of Bidding at any time prior to the contract award, or 

not to award the contract, without thereby incurring any liability, and make no 

assurance that a contract shall be entered into as a result of the bidding: 

(rr) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(ss) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(tt) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE; 

(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(uu) No bids are received; 

(vv) All prospective Bidders are declared ineligible; 
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(ww) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(xx) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award 

Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award 

the contract to the Bidder whose bid has been determined to be the LCRB. 

Prior to the expiration of the period of bid validity, the Procuring Entity shall notify 

the successful Bidder in writing that its bid has been accepted, through a Notice of 

Award duly received by the Bidder or its representative personally or by registered 

mail or electronically, receipt of which must be confirmed in writing within two (2) 

days by the Bidder with the LCRB and submitted personally or sent by registered mail 

or electronically to the Procuring Entity. 

Notwithstanding the issuance of the Notice of Award, award of contract shall be 

subject to the following conditions: 

(yy) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type 

and cost of the contract to be bid as a pre-condition to the 

Award;  

(zz) Posting of the performance security in accordance with ITB Clause 32; 

(aaa) Signing of the contract as provided in ITB Clause 31; and 

(bbb) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

At the same time as the Procuring Entity notifies the successful Bidder that its bid has 

been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which 

Contract has been provided in the Bidding Documents, incorporating therein all 

agreements between the parties. 
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Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract and 

return it to the Procuring Entity. 

The Procuring Entity shall enter into contract with the successful Bidder within the 

same ten (10) calendar day period provided that all the documentary requirements are 

complied with. 

The following documents shall form part of the contract: 

(ccc) Contract Agreement; 

(ddd) Bidding Documents; 

(eee) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(fff) Performance Security; 

(ggg) Notice of Award of Contract; and 

(hhh) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security 

To guarantee the faithful performance by the winning Bidder of its obligations under 

the contract, it shall post a performance security within a maximum period of ten (10) 

calendar days from the receipt of the Notice of Award from the Procuring Entity and 

in no case later than the signing of the contract. 

The Performance Security shall be denominated in Philippine Pesos and posted in 

favor of the Procuring Entity in an amount not less than the percentage of the total 

contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 
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(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

 

Failure of the successful Bidder to comply with the above-mentioned requirement shall 

constitute sufficient ground for the annulment of the award and forfeiture of the bid 

security, in which event the Procuring Entity shall have a fresh period to initiate and 

complete the post qualification of the second Lowest Calculated Bid. The procedure 

shall be repeated until LCRB is identified and selected for recommendation of contract 

award. However if no Bidder passed post-qualification, the BAC shall declare the 

bidding a failure and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

ITB Clause  

0 The Procuring Entity is the Bureau of Customs (BOC) 

The name of the Contract is “Repair and Renovation of Bureau of Customs 

Operations Center” 

The identification number of the Contract is: BOC-INFRA-2020-02 

1.2 This bidding shall have one (1) lot as follows: 

“Repair and Renovation of Bureau of Customs Operations Center” 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through the authorized 

appropriations under the FY 2020 General Appropriations Act in the amount 

of Three Million Six Hundred Five Thousand Five Hundred Fifty Eight 

Pesos and 22/100 (Php3,605,558.22). 

 
The name of the Project is “Repair and Renovation of Bureau of Customs 

Operations Center” located at Gate 3, 16th Street, South Harbor, Port Area, 

Manila. 

3.1 No further instructions. 

5.1 Joint Venture is not allowed. 

0 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

0(a) The bidder must have completed, five (5) years prior to September 16, 2020 a 

single contract that is similar to the project at hand and whose value must be 

at least fifty percent (50%) of the ABC to be bid. Such contract must be part 

of, or included in, the Statement under Item 12.1(a)(ii) hereof. 

Bidders shall include in their Bid a photocopy of Single Largest Completed 

Contract and the corresponding proof of completion, such as (i) Certificate of 

Final Acceptance or Completion from the bidder’s client; or (ii) Official 

Receipt issued by the bidder. 

Failure to submit a copy of Single Largest Completed Contract with proof of 

Completion or failure to prove the veracity of such shall be a ground for 

disqualification of the bidder for award and forfeiture of the bid security. 

For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work as “building construction” or 

“repair/renovation of building”. 

5.4(b) Not applicable. 
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0 Subcontracting is not allowed. 

0 Not applicable. 

0 The Procuring Entity will hold a pre-bid conference for this Project on 

September 4, 2020, 10:00 a.m. at the GSD Conference Room, Ground Floor, 

OCOM Building, South Harbor, Gate 3, Port Area, Manila. 

 
10.1 

 

The Procuring Entity’s address is: 

Bureau of Customs 

OCOM Building, South Harbor, Gate 3, Port Area, Manila. 

Telefax Number: 527-9757 

Email address: bacsecretariat@customs.gov.ph 

 
0 No further instructions. 

0 No further instructions. 

(cc)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the following: 

Key Personnel                    General Experience                         Relevant Experience 

 

Civil/Site Engr                   Building Construction                         min of 5 yrs 

 

Electrical Engineer          Building Electrical                                 min of 5yrs 

                                            System Installation                                   

Safety Officer                   Building Construction                         min of 5yrs 

                                            Safety Requirements                          min of 5yrs 

General Foreman             Building Construction                        min of 5yrs 

Masons                              Building Construction                        min of 5yrs 

Carpenters                         Building Construction                        min of 5yrs  

Electrician                          Building Wiring Installation              min of 5yrs 

Tile setters                         Building Construction                       min of 5yrs 

Plumbers                           Building Construction                        min of 5yrs 

Welder/s                           Building Construction                        min of 5yrs 

12.1(b)(ii) (ii.3) The minimum major equipment requirements are the following: 

Equipment Capacity                                       Number of Unit/s 

Truck                                                                    1 

1 Bagger Concrete Mixer                                     1 

Scaffoldings                                                          150 sets 

Electrical tools                                                      as necessary 

Carpentry Tools                                                    5 sets 

Welding Machine                                                 1 

Power tools (drills, grinder, etc)                          as necessary 

mailto:bacsecretariat@customs.gov.ph
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Plumbing tools                                                     as necessary 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 The ABC is Three Million Six Hundred Five Thousand Five Hundred 

Fifty-Eight Pesos and 22/100 (Php3,605,558.22). Any bid with a financial 

component exceeding this amount shall not be accepted. 

0 No further instructions. 

15.4 No further instructions. 

0 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

0 Bids will be valid until 120 days after the opening of bids. 

0 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1. The amount of not less than P72,111.16, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

2. The amount of not less than P180,277.91 if bid security is in Surety 

Bond. 

0 The bid security shall be valid 120 days until the opening of bids. 

0 Each Bidder shall submit one (1) original and two (2)copies of the first and 

second components of its bid. 

21 The address for submission of bids is GSD Conference Room, General 

Services Division (GSD), Ground Floor, OCOM Building, BOC, South 

Harbor, Gate 3, Port Area, Manila. 

The deadline for submission of bids is September 16, 2020, 09:30 a.m. 

0 The place of bid opening is GSD Conference Room, General Services 

Division (GSD), Ground Floor, OCOM Building, BOC, South Harbor, Gate 

3, Port Area, Manila. 

The date and time of bid opening is September 16, 2020 10:00 a.m. 

24.2 No further instructions. 
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24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

0 No further instructions. 

28.2 None 

(hhh) 

 

The following documents shall be submitted by the winning bidder within 

ten (10) calendar days from receipt of the Notice of Award: 

1) Construction schedule and S-curve; 

2.) Manpower schedule; 

3.) Construction methods; 

4.) Equipment/tools utilization schedule 
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Section IV. General Conditions of Contract 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 54. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 82. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, the 
contractor shall commence execution of the Works on the Start Date as defined in 
GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extensionis the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings,calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCCwhen 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates. 

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s)refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

35. Interpretation 

In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning under the language of this Contract unless 

specifically defined.  The Procuring Entity’s Representative will provide instructions 

clarifying queries about the Conditions of Contract. 

If sectional completion is specified in the SCC, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

The documents forming this Contract shall be interpreted in the following order of 

priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 
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g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

36. Governing Language and Law 

This Contract has been executed in the English language, which shall be the binding 

and controlling language for all matters relating to the meaning or interpretation of 

this Contract.  All correspondence and other documents pertaining to this Contract 

which are exchanged by the parties shall be written in English. 

This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 

37. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

38. Possession of Site 

On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with the 

execution of the Works. If the Contractor suffers delay or incurs cost from failure on 

the part of the Procuring Entity to give possession in accordance with the terms of this 

clause, the Procuring Entity’s Representative shall give the Contractor a Contract 

Time Extension and certify such sum as fair to cover the cost incurred, which sum 

shall be paid by Procuring Entity. 

If possession of a portion is not given by the date stated in theSCC Clause 0, the 

Procuring Entity will be deemed to have delayed the start of the relevant activities.  

The resulting adjustments in contract time to address such delay shall be in 

accordance with GCC Clause 80. 

The Contractor shall bear all costs and charges for special or temporary right-of-way 

required by it in connection with access to the Site. The Contractor shall also provide 

at his own cost any additional facilities outside the Site required by it for purposes of 

the Works. 

The Contractor shall allow the Procuring Entity’s Representative and any person 

authorized by the Procuring Entity’s Representative access to the Site and to any 

place where work in connection with this Contract is being carried out or is intended 

to be carried out. 

39. The Contractor’s Obligations 
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The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 

Contractor's Equipment, which may be required. All Materials and Plant on Site shall 

be deemed to be the property of the Procuring Entity. 

The Contractor shall commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Program of Work submitted by the 

Contractor, as updated with the approval of the Procuring Entity’s Representative, and 

complete them by the Intended Completion Date. 

The Contractor shall be responsible for the safety of all activities on the Site. 

The Contractor shall carry out all instructions of the Procuring Entity’s Representative 

that comply with the applicable laws where the Site is located. 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. The 

Procuring Entity will approve any proposed replacement of key personnel only if their 

relevant qualifications and abilities are equal to or better than those of the personnel 

listed in the Schedule. 

If the Procuring Entity’s Representative asks the Contractor to remove a member of 

the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure 

that the person leaves the Site within seven (7) days and has no further connection 

with the Work in this Contract. 

During Contract implementation, the Contractor and his subcontractors shall abide at 

all times by all labor laws, including child labor related enactments, and other relevant 

rules. 

The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the Contractor. 

The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the schedule 

of other contractors particularly when they shall require access to the Site.  The 

Contractor shall also provide facilities and services for them during this period.  The 

Procuring Entity may modify the schedule of other contractors, and shall notify the 

Contractor of any such modification thereto. 

Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The 

Contractor shall notify the Procuring Entity’s Representative of such discoveries and 

carry out the Procuring Entity’s Representative’s instructions in dealing with them. 

40. Performance Security 

Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity but in no case later than the signing of the contract by both parties, the 

Contractor shall furnish the performance security in any of the forms prescribed in 

ITB Clause 0. 
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The performance security posted in favor of the Procuring Entity shall be forfeited in 

the event it is established that the Contractor is in default in any of its obligations 

under the Contract. 

The performance security shall remain valid until issuance by the Procuring Entity of 

the Certificate of Final Acceptance. 

The performance security may be released by the Procuring Entity and returned to the 

Contractor after the issuance of the Certificate of Final Acceptance subject to the 

following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

The Contractor shall post an additional performance security following the amount 

and form specified in ITB Clause 0 to cover any cumulative increase of more than ten 

percent (10%) over the original value of the contract as a result of amendments to 

order or change orders, extra work orders and supplemental agreements, as the case 

may be.  The Contractor shall cause the extension of the validity of the performance 

security to cover approved contract time extensions. 

In case of a reduction in the contract value or for partially completed Works under the 

contract which are usable and accepted by the Procuring Entity the use of which, in 

the judgment of the implementing agency or the Procuring Entity, will not affect the 

structural integrity of the entire project, the Procuring Entity shall allow a 

proportional reduction in the original performance security, provided that any such 

reduction is more than ten percent (10%) and that the aggregate of such reductions is 

not more than fifty percent (50%) of the original performance security. 

Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract 

with the Procuring Entity, acknowledges the right of the Procuring Entity to institute 

action pursuant to  Act 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, materials 

and/or equipment for the performance of this Contract. 

41. Subcontracting 

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works 

more than the percentage specified in BDS Clause 0. 

Subcontracting of any portion of the Works does not relieve the Contractor of any 

liability or obligation under this Contract.  The Contractor will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants or workmen as 

fully as if these were the Contractor’s own acts, defaults, or negligence, or those of its 

agents, servants or workmen. 
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If subcontracting is allowed. The contractor may identify its subcontractor during 

contract implementation stage. Subcontractors disclosed and identified during the 

bidding may be changed during the implementation of this Contract. In either case, 

subcontractors must submit the documentary requirements under ITB Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by any Procuring Entity to be eligible, the subcontracting of 

such portion of the Works shall be disallowed. 

42. Liquidated Damages 

The Contractor shall pay liquidated damages to the Procuring Entity for each day that 

the Completion Date is later than the Intended Completion Date.  The applicable 

liquidated damages is at least one-tenth (1/10) of a percent of the cost of the 

unperformed portion for every day of delay.  The total amount of liquidated damages 

shall not exceed ten percent (10%) of the amount of the contract.  The Procuring 

Entity may deduct liquidated damages from payments due to the Contractor.  Payment 

of liquidated damages shall not affect the Contractor’s liabilities. Once the cumulative 

amount of liquidated damages reaches ten percent (10%) of the amount of this 

Contract, the Procuring Entity may rescind or terminate this Contract, without 

prejudice to other courses of action and remedies available under the circumstances. 

If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer of the Procuring Entity shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate.  

43. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCCsupplemented by any information obtained by the Contractor. 

44. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

45. Contractor’s Risk and Warranty Security 

The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall be 

held responsible for any damage or destruction of the Works except those occasioned 

by force majeure. The Contractor shall be fully responsible for the safety, protection, 

security, and convenience of his personnel, third parties, and the public at large, as well 

as the Works, Equipment, installation, and the like to be affected by his construction 

work.  

The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.  During this period, the 

Contractor shall undertake the repair works, at his own expense, of any damage to the 

Works on account of the use of materials of inferior quality within ninety (90) days 
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from the time the HoPEhas issued an order to undertake repair.  In case of failure or 

refusal to comply with this mandate, the Procuring Entity shall undertake such repair 

works and shall be entitled to full reimbursement of expenses incurred therein upon 

demand. 

Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance security, subject 

its property(ies) to attachment or garnishment proceedings, and perpetually disqualify 

it from participating in any public bidding. All payables of the GoP in his favor shall 

be offset to recover the costs. 

After final acceptance of the Works by the Procuring Entity, the Contractor shall be 

held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or 

more key structural elements of the project which may lead to structural  failure of 

the completed elements or structure, or “Structural Failures,” i.e.,where one or more 

key structural elements in an infrastructure facility fails or collapses, thereby rendering 

the facility or part thereof incapable of withstanding the design loads, and/or 

endangering the safety of the users or the general public: 

(d) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(e) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(f) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(g) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(h) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 
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The warranty against Structural Defects/Failures, except those occasioned on force 

majeure, shall cover the period specified in the SCC reckoned from the date of issuance 

of the Certificate of Final Acceptance by the Procuring Entity. 

The Contractor shall be required to put up a warranty security in the form of cash, bank 

guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with 

the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(i) Cash or letter of credit issued by Universal 

or Commercial bank: provided, however, 

that the letter of credit shall be confirmed 

or authenticated by a Universal or 

Commercial bank, if issued by a foreign 

bank 

Five Percent (5%) 

(j) Bank guarantee confirmed by Universal or 

Commercial bank: provided, however, that 

the letter of credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a foreign 

bank 

Ten Percent (10%) 

(k) Surety bond callable upon demand issued 

by GSIS or any surety or insurance 

company duly certified by the Insurance 

Commission 

Thirty Percent (30%) 

 

The warranty security shall be stated in Philippine Pesos and shall remain effective for 

one year from the date of issuance of the Certificate of Final Acceptance by the 

Procuring Entity, and returned only after the lapse of said one year period. 

In case of structural defects/failure occurring during the applicable warranty period 

provided in GCC Clause 0, the Procuring Entity shall undertake the necessary 

restoration or reconstruction works and shall be entitled to full reimbursement by the 

parties found to be liable for expenses incurred therein upon demand, without prejudice 

to the filing of appropriate administrative, civil, and/or criminal charges against the 

responsible persons as well as the forfeiture of the warranty security posted in favor of 

the Procuring Entity. 

46. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

47. Procuring Entity’s Risk 
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From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(l) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(m) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

48. Insurance 

The Contractor shall, under his name and at his own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

(n) Contractor’s All Risk Insurance; 

(o) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(p) Personal injury or death of Contractor’s employees; and 

(q) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

The Contractor shall provide evidence to the Procuring Entity’s Representative that 

the insurances required under this Contract have been effected and shall, within a 

reasonable time, provide copies of the insurance policies to the Procuring Entity’s 

Representative.  Such evidence and such policies shall be provided to the Procuring 

Entity’s through the Procuring Entity’s Representative. 

The Contractor shall notify the insurers of changes in the nature, extent, or program 

for the execution of the Works and ensure the adequacy of the insurances at all times 

in accordance with the terms of this Contract and shall produce to the Procuring 

Entity’s Representative the insurance policies in force including the receipts for 

payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 

approved by the Procuring Entity’s Representative. 

If the Contractor fails to obtain and keep in force the insurances referred to herein or 

any other insurance which he may be required to obtain under the terms of this 

Contract, the Procuring Entity may obtain and keep in force any such insurances and 
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pay such premiums as may be necessary for the purpose.  From time to time, the 

Procuring Entity may deduct the amount it shall pay for said premiums including 

twenty five percent (25%) therein from any monies due, or which may become due, to 

the Contractor, without prejudice to the Procuring Entity exercising its right to impose 

other sanctions against the Contractor pursuant to the provisions of this Contract. 

In the event the Contractor fails to observe the above safeguards, the Procuring 

Entity may, at the Contractor’s expense, take whatever measure is deemed necessary 

for its protection and that of the Contractor’s personnel and third parties, and/or order 

the interruption of dangerous Works.  In addition, the Procuring Entity may refuse to 

make the payments under GCC Clause 73 until the Contractor complies with this 

Clause. 

The Contractor shall immediately replace the insurance policy obtained as required 

in this Contract, without need of the Procuring Entity’s demand, with a new policy 

issued by a new insurance company acceptable to the Procuring Entity for any of the 

following grounds: 

(r) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt; 

(ii) been placed under receivership or under a management 

committee; 

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

49. Termination for Default of Contractor 

The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(vi) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(vii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(viii) The Contractor: 
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(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

All materials on the Site, Plant, Works, including Equipment purchased and funded 

under the Contract shall be deemed to be the property of the Procuring Entity if this 

Contract is rescinded because of the Contractor’s default. 

50. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(s) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(t) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

51. Termination for Other Causes 

The Procuring Entity may terminate this Contract, in whole or in part, at any time for 

its convenience.  The HoPE may terminate this Contract for the convenience of the 

Procuring Entity if he has determined the existence of conditions that make Project 

Implementation economically, financially or technically impractical and/or 

unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and 

National Government policies. 

The Procuring Entity or the Contractor may terminate this Contract if the other party 

causes a fundamental breach of this Contract. 
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Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(u) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(v) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(w) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(x) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(y) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(z) The Contractor does not maintain a Security, which is required; 

(aa) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 42; and 

(bb) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents; 

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  
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(iv) any other act analogous to the foregoing. 

The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 

maximum civil, administrative and/or criminal penalties available under the applicable 

law on individuals and organizations deemed to be involved with corrupt, fraudulent, 

or coercive practices. 

When persons from either party to this Contract gives notice of a fundamental breach 

to the Procuring Entity’s Representative  in order to terminate the existing contract for 

a cause other than those listed under GCC Clause 0, the Procuring Entity’s 

Representative shall decide whether the breach is fundamental or not. 

If this Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

52. Procedures for Termination of Contracts 

The following provisions shall govern the procedures for the termination of this 

Contract: 

(cc) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(dd) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part; 

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(ee) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract; 
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(ff) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) 

abovewithdraw the Notice to Terminate if it is determined that certain 

items or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(gg) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(hh) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may provide 

and/or further criminal prosecution as provided by applicable laws, the procuring 

entity shall impose on contractors after the termination of the contract the penalty of 

suspension for one (1) year for the first offense, suspension for two (2) years for the 

second offense from participating in the public bidding process, for violations 

committed during the contract implementation stage, which include but not limited to 

the following: 

(ii) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(jj) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 
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(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(kk) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(ll) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(mm) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

53. Force Majeure, Release From Performance 

For purposes of this Contract the terms “force majeure” and “fortuitous event” may be 

used interchangeably.  In this regard, a fortuitous event or force majeure shall be 

interpreted to mean an event which the Contractor could not have foreseen, or which 

though foreseen, was inevitable.  It shall not include ordinary unfavorable weather 

conditions; and any other cause the effects of which could have been avoided with the 

exercise of reasonable diligence by the Contractor. 

If this Contract is discontinued by an outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Procuring 

Entity’s Representative shall certify that this Contract has been discontinued.  The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all works carried out before receiving it and for any 

Work carried out afterwards to which a commitment was made. 
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If the event continues for a period of eighty four (84) days, either party may then give 

notice of termination, which shall take effect twenty eight (28) days after the giving of 

the notice. 

After termination, the Contractor shall be entitled to payment of the unpaid balance of 

the value of the Works executed and of the materials and Plant reasonably delivered to 

the Site, adjusted by the following: 

(nn) any sum to which the Contractor is entitled under GCC Clause 61; 

(oo) the cost of his suspension and demobilization; 

(pp) any sum to which the Procuring Entity is entitled. 

The net balance due shall be paid or repaid within a reasonable time period from the time 

of the notice of termination. 

54. Resolution of Disputes 

If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, 

the parties shall make every effort to resolve amicably such dispute or difference by 

mutual consultation. 

If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the decision 

shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the 

notification of the Procuring Entity’s Representative’s decision. 

Any and all disputes arising from the implementation of this Contract covered by the 

R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to 

the provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” 

and Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act 

of 2004”: Provided, however, That, disputes that are within the competence of the 

Construction Industry Arbitration Commission to resolve shall be referred thereto.  

The process of arbitration shall be incorporated as a provision in this Contract that 

will be executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution. 

55. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(qq) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 
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(rr) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 0. 

56. Procuring Entity’s Representative’s Decisions 

Except where otherwise specifically stated, the Procuring Entity’s Representative will 

decide contractual matters between the Procuring Entity and the Contractor in the role 

representing the Procuring Entity.  

The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

57. Approval of Drawings and Temporary Works by the 

Procuring Entity’s Representative 

All Drawings prepared by the Contractor for the execution of the Temporary Works, 

are subject to prior approval by the Procuring Entity’s Representative before its use.  

The Contractor shall be responsible for design of Temporary Works. 

The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, when required by the Procuring Entity. 

58. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced proposals 

for achieving the necessary acceleration from the Contractor.  If the Procuring Entity 

accepts these proposals, the Intended Completion Date will be adjusted accordingly 

and confirmed by both the Procuring Entity and the Contractor. 

If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

59. Extension of the Intended Completion Date 

The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion Date to be 

achieved by the Contractor without taking steps to accelerate the remaining work, 

which would cause the Contractor to incur additional costs.  No payment shall be 
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made for any event which may warrant the extension of the Intended Completion 

Date. 

The Procuring Entity’s Representative shall decide whether and by how much to 

extend the Intended Completion Date within twenty one (21) days of the Contractor 

asking the Procuring Entity’s Representative for a decision thereto after fully 

submitting all supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by this 

failure shall not be considered in assessing the new Intended Completion Date. 

60. Right to Vary 

The Procuring Entity’s Representative with the prior approval of the Procuring Entity 

may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of 

the original contract cost. 

Variations shall be valued as follows: 

(ss) At a lump sum price agreed between the parties; 

(tt) where appropriate, at rates in this Contract; 

(uu) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(vv) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

61. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 46, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

62. Dayworks 

Subject to GCC Clause 76 on Variation Order, and if applicable as indicated in the 

SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional 

amounts of work only when the Procuring Entity’s Representative has given written 

instructions in advance for additional work to be paid for in that way. 

All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity’s Representative.  Each completed form shall be 

verified and signed by the Procuring Entity’s Representative within two days of the 

work being done. 

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

63. Early Warning 
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The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely affect 

the quality of the work, increase the Contract Price, or delay the execution of the 

Works.  The Procuring Entity’s Representative may require the Contractor to provide 

an estimate of the expected effect of the future event or circumstance on the Contract 

Price and Completion Date.  The estimate shall be provided by the Contractor as soon 

as reasonably possible. 

The Contractor shall cooperate with the Procuring Entity’s Representative in making 

and considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Procuring Entity’s Representative. 

64. Program of Work 

Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s 

Representative for approval a Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. 

An update of the Program of Work shall show the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

The Contractor shall submit to the Procuring Entity’s Representative for approval an updated 

Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor 

does not submit an updated Program of Work within this period, the Procuring Entity’s 

Representative may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment after the date on 

which the overdue Program of Work has been submitted. 

The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to 

the Procuring Entity’s Representative again at any time.  A revised Program of Work shall 

show the effect of any approved Variations. 

When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s 

Representative with an updated cash flow forecast.  The cash flow forecast shall include 

different currencies, as defined in the Contract, converted as necessary using the Contract 

exchange rates. 

All Variations shall be included in updated Program of Work produced by the Contractor. 

65. Management Conferences 

Either the Procuring Entity’s Representative or the Contractor may require the other 

to attend a Management Conference.  The Management Conference shall review the 

plans for remaining work and deal with matters raised in accordance with the early 

warning procedure. 

The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference and to 
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the Procuring Entity.  The responsibility of the parties for actions to be taken shall be 

decided by the Procuring Entity’s Representative either at the Management 

Conference or after the Management Conference and stated in writing to all who 

attended the Conference. 

66. Bill of Quantities 

The Bill of Quantities shall contain items of work for the construction, installation, 

testing, and commissioning of work to be done by the Contractor. 

The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 

If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent (25%) of 

the original quantity, provided the aggregate changes for all items do not exceed ten 

percent (10%) of the Contract price, the Procuring Entity’s Representative shall make 

the necessary adjustments to allow for the changes subject to applicable laws, rules, 

and regulations. 

If requested by the Procuring Entity’s Representative, the Contractor shall provide the 

Procuring Entity’s Representative with a detailed cost breakdown of any rate in the 

Bill of Quantities. 

67. Instructions, Inspections and Audits 

The Procuring Entity’s personnel shall at all reasonable times during construction of 

the Work be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of the construction.  

If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a defect and the test 

shows that it does, the Contractor shall pay for the test and any samples.  If there is no 

defect, the test shall be a Compensation Event. 

The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors appointed by the Funding Source, if so required by the 

Funding Source. 

68. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

69. Cost of Repairs 



 

60 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

70. Correction of Defects 

The Procuring Entity’s Representative shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which is One (1) year from project completion 

up to final acceptance by the Procuring Entity’s Representative.   

Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified in the Procuring Entity’s Representative’s notice. 

The Contractor shall correct the defects which he notices himself before the end of the 

Defects Liability Period. 

The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity 

considers that correction of a defect is not essential, he can request the Contractor to submit a 

quotation for the corresponding reduction in the Contract Price. If the Procuring Entity 

accepts the quotation, the corresponding change in the SCC is a Variation. 

71. Uncorrected Defects 

The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not correct the 

Defect himself within the period, the Procuring Entity may have the Defect corrected 

by the third party. The cost of the correction will be deducted from the Contract Price. 

The use of a third party to correct defects that are uncorrected by the Contractor will 

in no way relieve the Contractor of its liabilities and warranties under the Contract. 

72. Advance Payment 

The Procuring Entity shall, upon a written request of the contractor which shall be 

submitted as a contract document, make an advance payment to the contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum or, at the most two, installments according to a schedule specified in the 

SCC. 

The advance payment shall be made only upon the submission to and acceptance by 

the Procuring Entity of an irrevocable standby letter of credit of equivalent value from 

a commercial bank, a bank guarantee or a surety bond callable upon demand, issued 

by a surety or insurance company duly licensed by the Insurance Commission and 

confirmed by the Procuring Entity. 

The advance payment shall be repaid by the Contractor by an amount equal to the 

percentage of the total contract price used for the advance payment. 

The contractor may reduce his standby letter of credit or guarantee instrument by the 

amounts refunded by the Monthly Certificates in the advance payment. 
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The Procuring Entity will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to the maximum amount stated in 

SCCClause 0. 

73. Progress Payments 

The Contractor may submit a request for payment for Work accomplished.  Such 

request for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment.   

The Procuring Entity shall deduct the following from the certified gross amounts to be 

paid to the contractor as progress payment: 

(ww) Cumulative value of the work previously certified and paid for. 

(xx) Portion of the advance payment to be recouped for the month. 

(yy) Retention money in accordance with the condition of contract. 

(zz) Amount to cover third party liabilities. 

(aaa) Amount to cover uncorrected discovered defects in the works. 

Payments shall be adjusted by deducting therefrom the amounts for advance payments 

and retention.  The Procuring Entity shall pay the Contractor the amounts certified by 

the Procuring Entity’s Representative within twenty eight (28) days from the date each 

certificate was issued.  No payment of interest for delayed payments and adjustments 

shall be made by the Procuring Entity. 

The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least twenty percent (20%) of the work has been accomplished as 

certified by the Procuring Entity’s Representative. 

Items of the Works for which a price of “0” (zero) has been entered will not be paid for 

by the Procuring Entity and shall be deemed covered by other rates and prices in the 

Contract. 

74. Payment Certificates 

The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative amount 

certified previously. 

The Procuring Entity’s Representative shall check the Contractor’s monthly statement 

and certify the amount to be paid to the Contractor. 

The value of Work executed shall: 

(bbb) be determined by the Procuring Entity’s Representative; 
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(ccc) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(ddd) include the valuations of approved variations. 

The Procuring Entity’s Representative may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate in 

the light of later information. 

75. Retention 

The Procuring Entity shall retain from each payment due to the Contractor an amount 

equal to a percentage thereof using the rate as specified in GCC Sub-Clause 0. 

Progress payments are subject to retention of ten percent (10%), referred to as the 

“retention money.”  Such retention shall be based on the total amount due to the 

Contractor prior to any deduction and shall be retained from every progress payment 

until fifty percent (50%) of the value of Works, as determined by the Procuring 

Entity, are completed.  If, after fifty percent (50%) completion, the Work is 

satisfactorily done and on schedule, no additional retention shall be made; otherwise, 

the ten percent (10%) retention shall again be imposed using the rate specified 

therefor. 

The total “retention money” shall be due for release upon final acceptance of the 

Works.  The Contractor may, however, request the substitution of the retention money 

for each progress billing with irrevocable standby letters of credit from a commercial 

bank, bank guarantees or surety bonds callable on demand, of amounts equivalent to 

the retention money substituted for and acceptable to the Procuring Entity, provided 

that the project is on schedule and is satisfactorily undertaken.  Otherwise, the ten 

(10%) percent retention shall be made.  Said irrevocable standby letters of credit, 

bank guarantees and/or surety bonds, to be posted in favor of the Government shall be 

valid for a duration to be determined by the concerned implementing office/agency or 

Procuring Entity and will answer for the purpose for which the ten (10%) percent 

retention is intended, i.e., to cover uncorrected discovered defects and third 

partyliabilities. 

On completion of the whole Works, the Contractor may substitute retention money 

with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

76. Variation Orders 

Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items that are 

not included in the original contract or reclassification of work items that are either 

due to change of plans, design or alignment to suit actual field conditions resulting in 

disparity between the preconstruction plans used for purposes of bidding and the “as 

staked plans” or construction drawings prepared after a joint survey by the Contractor 

and the Procuring Entity after award of the contract, provided that the cumulative 

amount of the Variation Order does not exceed ten percent (10%) of the original 
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project cost. The addition/deletion of Works should be within the general scope of the 

project as bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in the form 

of a Change Order or Extra Work Order. 

A Change Order may be issued by the Procuring Entity to cover any increase/decrease 

in quantities of original Work items in the contract. 

An Extra Work Order may be issued by the Procuring Entity to cover the introduction 

of new work necessary for the completion, improvement or protection of the project 

which were not included as items of Work in the original contract, such as, where 

there are subsurface or latent physical conditions at the site differing materially from 

those indicated in the contract, or where there are duly unknown physical conditions 

at the site of an unusual nature differing materially from those ordinarily encountered 

and generally recognized as inherent in the Work or character provided for in the 

contract. 

Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 

contract to be bid out if the works are separable from the original contract.  In 

exceptional cases where it is urgently necessary to complete the original scope of 

work, the HoPE may authorize a positive Variation Order go beyond ten percent 

(10%) but not more than twenty percent (20%) of the original contract price, subject 

to the guidelines to be determined by the GPPB: Provided, however, That appropriate 

sanctions shall be imposed on the designer, consultant or official responsible for the 

original detailed engineering design which failed to consider the Variation Order 

beyond ten percent (10%). 

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 

days after such work has been commenced or after the circumstances leading to such 

condition(s) leading to the extra cost, and within twenty-eight (28) calendar days 

deliver a written communication giving full and detailed particulars of any extra cost in 

order that it may be investigated at that time. Failure to provide either of such notices 

in the time stipulated shall constitute a waiver by the contractor for any claim. The 

preparation and submission of Variation Orders are as follows: 

(eee) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(fff) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 
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to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(ggg) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(hhh) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(iii) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

77. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

78. Suspension of Work 

The Procuring Entity shall have the authority to suspend the work wholly or partly by 

written order for such period as may be deemed necessary, due to force majeure or any 

fortuitous events or for failure on the part of the Contractor to correct bad conditions 

which are unsafe for workers or for the general public, to carry out valid orders given 

by the Procuring Entity or to perform any provisions of the contract, or due to 

adjustment of plans to suit field conditions as found necessary during construction. The 

Contractor shall immediately comply with such order to suspend the work wholly or 

partly. 

The Contractor or its duly authorized representative shall have the right to suspend 

work operation on any or all projects/activities along the critical path of activities after 

fifteen (15) calendar days from date of receipt of written notice from the Contractor to 

the district engineer/regional director/consultant or equivalent official, as the case may 

be, due to the following: 

(jjj) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 
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(kkk) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(lll) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(mmm)There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(nnn) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

In case of total suspension, or suspension of activities along the critical path, which is 

not due to any fault of the Contractor, the elapsed time between the effectivity of the 

order suspending operation and the order to resume work shall be allowed the 

Contractor by adjusting the contract time accordingly. 

79. Payment on Termination 

If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the value 

of the work done and Materials ordered less advance payments received up to the date 

of the issue of the certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the SCC. Additional Liquidated Damages shall not 

apply.  If the total amount due to the Procuring Entity exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Procuring Entity. 

If the Contract is terminated for the Procuring Entity’s convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 

Representative shall issue a certificate for the value of the work done, Materials 

ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received up to the date of the 

certificate. 

The net balance due shall be paid or repaid within twenty eight (28) days from the 

notice of termination. 

If the Contractor has terminated the Contract under GCC Clauses 50 or 51, the 

Procuring Entity shall promptly return the Performance Security to the Contractor. 

80. Extension of Contract Time 
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Should the amount of additional work of any kind or other special circumstances of 

any kind whatsoever occur such as to fairly entitle the contractor to an extension of 

contract time, the Procuring Entity shall determine the amount of such extension; 

provided that the Procuring Entity is not bound to take into account any claim for an 

extension of time unless the Contractor has, prior to the expiration of the contract time 

and within thirty (30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring Entity 

notices in order that it could have investigated them at that time. Failure to provide 

such notice shall constitute a waiver by the Contractor of any claim. Upon receipt of 

full and detailed particulars, the Procuring Entity shall examine the facts and extent of 

the delay and shall extend the contract time completing the contract work when, in the 

Procuring Entity’s opinion, the findings of facts justify an extension. 

No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of 

Contractor to provide the required equipment, supplies or materials. 

Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 

No extension of contract time shall be granted when the reason given to support the 

request for extension was already considered in the determination of the original 

contract time during the conduct of detailed engineering and in the preparation of the 

contract documents as agreed upon by the parties before contract perfection. 

Extension of contract time shall be granted for rainy/unworkable days considered 

unfavorable for the prosecution of the works at the site, based on the actual conditions 

obtained at the site, in excess of the number of rainy/unworkable days pre-determined 

by the Procuring Entity in relation to the original contract time during the conduct of 

detailed engineering and in the preparation of the contract documents as agreed upon 

by the parties before contract perfection, and/or for equivalent period of delay due to 

major calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, working 

drawings, or written information to be furnished by the Procuring Entity, non-

acquisition of permit to enter private properties or non-execution of deed of sale or 

donation within the right-of-way resulting in complete paralyzation of construction 

activities, and other meritorious causes as determined by the Procuring Entity’s 

Representative and approved by the HoPE. Shortage of construction materials, 

general labor strikes, and peace and order problems that disrupt construction 

operations through no fault of the Contractor may be considered as additional grounds 

for extension of contract time provided they are publicly felt and certified by 

appropriate government agencies such as DTI, DOLE, DILG, and DND, among 

others. The written consent of bondsmen must be attached to any request of the 

Contractor for extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be correspondingly 

extended. 

81. Price Adjustment 
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Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

82. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

83. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

84. Operating and Maintenance Manuals 

If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 

If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the 

Procuring Entity’s Representative shall withhold the amount stated in the SCC from 

payments due to the Contractor. 

 



 

 

Section V. Special Conditions of Contract 

 

GCC Clause  

1.17 The Intended Completion Date is ninety (90) calendar days 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is Bureau of Customs (BOC). 

1.23 The Procuring Entity’s Representative is: 

End-User’s Representative or General Services Division 

Bureau of Customs 

OCOM Building, South Harbor, Gate 3, Port Area, Manila  

Tel Nos. (02) 527-9757 

 

1.24 The Site is located at Gate 3, 16th Street, South Harbor, Port Area, 

Manila 

1.28 The Start Date is _________________. 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.31 The Works to be executed under this contract shall consist of furnishing 

all materials, labor, tools, and equipment and everything listed, 

mentioned or as scheduled in the drawings herein specified or both, for 

the demolition of existing building and subsequent complete Repair 

and Renovation of Bureau of Customs Operations Center at 

aforementioned location as per plans and specifications. 

        All works to be done shall be in the highest quality of 

workmanship to the full estintent and meaning of the plans and 

specifications unless other wise specified. 

0 No further instruction. 

0 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon receipt of the Notice to Proceed. 

0 The Contractor shall employ the following Key Personnel:  

Civil/Site Engineer (Min of 5 years experience) 

Electrical Engineer (Min of 5 years experience) 

Safety Engineer/Officer (Min of 5 years experience) 

Foreman (Min of 5 years experience) 

Mason (min of 5 years experience) 

Carpenters (min of 5 years experience)  

Electrician (min of 5 years experience) 

Tile setter (min of 5 years experience) 



 

 

Plumber (min of 5 years experience) 

Welder (min of 5 years experience) 

NOTE: The names of the Key Personnel and their designation shall be filled 

out by winning contractor prior to contract signing. 

(c) No further instructions 

0 No further instructions. 

0 No further instructions. 

43 No further instructions. 

11 The application, processing, and payment of permits, licenses, sign and 

sealed and other certifications that maybe required by the local 

government unit and/or any government agency for the demolition, 

construction, completion, and final turn- over and occupation of the 

building shall be the responsibility of the Contractor. 

0 No further instructions. 

0 Two (2) years warranty  

46 No additional provision 

18.3(h)(i) No further instructions. 

0 The appointment of Arbiter shall be made in accordance with the 

provisions of Republic Act No. 876, otherwise  known  as  the 

“Arbitration Law” and Republic Act  9285 (“R.A. 9285”), otherwise 

known as the “Alternative Dispute Resolution Act of 2004.” 

0 No dayworks are applicable to the contract. 

0 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within ten (10) calendar days of delivery of the 

Notice of Award. 

0 The period between Program of Work updates is Ten (10) days. 

The amount to be withheld for late submission of an updated Program 

of Work is ten percent (10%) of the amount of the next progress 

billing. 

0 The Funding Source is the Government of the Philippines.  

0 The amount of the advance payment is fifteen percent (15%) of the 

Contract Price, which shall be given to the Contractor not later than 

fifteen (15) calendar days from receipt by the Procuring Entity of the 

Contractor’s request, subject to the requirements under GCC Clause 

39.2. 

0 The Contractor must submit statement of work accomplished (SWA) 

and corresponding request for progress payment within 50% and 75% of 



 

 

actual work accomplished and upon final completion, subject to the 

conditions under GCC Clause 40 and 41. 

0 The “as built” drawings and operating and maintenance manuals shall be 

submitted within ten (10) calendar days from accomplishment of ninety- 

five percent (95%) of the Project. 

0 In addition to the withholding of retention money, the Procuring Entity’s 

Representative shall withhold Thirty Thousand Pesos (P30,000.00) from 

payments due to the Contractor in case of failure to deliver the “as built” 

drawings within the period indicated under SCC Clause 51.1. 

 

 

 

 

 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 



 

 

Section VI. Specifications 
A. GENERAL CONDITIONS 

 

 DESCRIPTION OF THE PROJECT 

 

Complete all works for the Repair and Renovation of Bureau of Customs 

Operations Center, including supply of all materials, equipment, and systems, as well 

as performance of all necessary labor and processes, in accordance with the plans, 

specifications, the Bidding Documents, the Terms of References and other related 

contract documents. 

 

The contractor is not limited to the scope of works listed. They should verify all plans 

and actual conditions for the necessity of work. If the actual situation calls for 

demolition, removal and relocation he shall include such and all concomitant works to 

finish as part of the scope of work. 

 

Any discrepancies found between the drawings and specifications and the site 

conditions or any errors or omission in the drawings or specification should be clarified 

with Architect/Consultant/Engineer.  

 

Should the contractor fails to verify or clarify discrepancies, errors, conflict or omission 

in the drawings and specifications, it shall be deemed that the contractor have included 

in the preparation of his bid the necessary works, materials or items needed to satisfy 

the general scope of works. 

 

B. SCOPE OF WORKS 

 

I. Mobilization 

a. Preparation of logistics of contractor’s equipment. 

b. Setting up of Temporary Facilities within the site. 

c. Setting up of necessary water and power lines required for the Project’s repair and 

renovation. 

 

II. Site Preparation 

a. It shall be the responsibility of the contract to prepare the site for the project. Any 

debris or materials removed shall be hauled and disposed of the by the contractor. 

 

III. Ceiling Works 

a. This shall include the installation, fabrication and furnishing of ceiling materials. 

b. Light Gauge Metal shall be used for ceiling frames. Hanger rods or equivalents 

shall be used to support the suspended ceiling. 

c. Gypsum board (9mm) or Fibercement board (4.5mm) will be used for the ceiling 

material.  



 

 

 

IV. Wall Cladding Works 

a. This shall include the installation, fabrication and furnishing of walling materials. 

b. Light Gauge Metal will be used for walling frames, minimum thickness of 0.5mm. 

c. Laminated board will be used for the wall faces, final design of laminate to be 

submitted for approval. An alternative of Aluminum Cladding may be used also, 

design to be submitted for approval.  

 

V. Tile Works 

a. It shall consist of furnishing all materials, labor and performing all operations 

necessary for the installation of floor tiles in the main office, comfort room floor 

tiles and wall tiles.  

b. For the main room, use 60cm x 60cm ceramic tiles, pattern to be submitted and 

approved.  

c. For the CR floor tiles, use 30cm x 30cm white ceramic tiles. For the CR walls, use 

60cm x 30cm ceramic tiles, pattern to be submitted and approved.  

 

VI. Doors, Glass Works and Finished Hardware 

a. This shall include the installation, fabrication and furnishing of doors, glass works 

and finished hardware needed for the project. 

b. The main door will be made of 12mm tempered glass, handle shall be submitted 

and approved before installation and floor hinge will be heavy duty.  

c. The glass panels  

d. Fire exit door will be made of steel frame and steel door with heavy duty safety 

lock.  

 

VII. Plumbing 

a. This shall include the installation, fabrication and furnishing of plumbing 

materials. 

b. The waterlines will be PPR pipes and fittings of reputable brand.   

 

VIII. Electrical 

a. This shall include the installation, fabrication and furnishing of electrical 

materials. 

b. THHN wires of reputable brands shall be used for all electrical wirings. 

c. 3.5mm2 shall be used for lightings and small appliance, C.O. and switches shall be 

of reputable brand. 

d. 5.0mm2 and 8.0mm2 will be used for air-conditioning units. 

e. 60mm2 will be used for main feeder lines.  

 

IX. Demobilization 



 

 

a. Site clean-up 

b. Hauling of debris materials from project site to appropriate disposal area. 

c. Removal and hauling of tools and equipment from project site 

C. SPECIFICATIONS 
 

     All drawings, small scale and detail drawings are intended to collaborate with the 

specifications and to form part thereof, where figures are given, they are to be followed in 

preference to measurement by scale. Anything shown in the drawings and not mentioned 

in the specifications or vice-versa or anything not expressly set forth in either but which is 

reasonably implied shall be furnished and installed as thought specifically shown in 

mentioned both. 

1. Carpentry Works 

       The scope of work under this section consists of furnishing of all materials, labor, tools, 

equipment, and performance of all operations relative to the fabrication, delivery to 

the site, and installation of all ceiling as shown on plans. 

a. Ceiling works 

Ceiling works shall utilize fiber cement boards with complete standard metal 

furring supports. Manholes shall be provided. 

2. Painting Works 

Application of Plastered Paint Finish on all interior and exterior 

walls/partitions, ceiling and concrete fences within the scope of the interior 

and exterior renovation works unless otherwise indicated in the plans and 

specifications. 

a. Concrete surfaces 

b. Latex paint shall be used and preparation and application must be according to the 

manufacturer’s instructions.  

c. Dry walls 

d. Latex paint shall be used and preparation and application must be according to the 

manufacturer’s instructions.  

e. Wooden and metal surfaces 

f. Enamel paints shall be used and preparation and application must be according to 

the manufacturer’s instructions. 

g. Traffic paint 

h. Chlorinated rubber based, semi gloss traffic paint shall be used on parking lanes 

and Alkyd based, traffic paint shall be used on curbs and gutters. Preparation and 

application must be according to the manufacturer’s instructions. 

i. Waterproofing and sealants 

j. Waterproofing at all roof slab, parapet, concrete canopies, and comfort rooms 

shall use rubber based waterproofing membrane and concrete primer and sealer 

for primer. All windows shall be applied with sealants. 

k. All paint materials shall me the requirements of the specifications by the 

standardization committee on supplies and shall be delivered on the job in the 

original containing, with labels intact and seal unbroken. 



 

 

l. Tinting colors for all paints shall be colors in oil, ground and pure in linseed oil, 

and for the highest grade obtainable. 

m. Color pigments shall be used to produce the exact shades paint, which shall 

conform to the approved color scheme of the building. 

 

3. DOORS 

a. All panel doors shall be made of hard wood, all flush type doors shall be made 

of marine plywood, all glass doors shall be made of tempered glass with 

analok framing and all other doors specified in the plan must be manufactured 

in accordance to its sizes and by a manufacturer of good quality. 

b. Doors shall be extended through the full width of sills with ten on and 

mortised joints glued well and planed. It shall hang straight and true to plump. 

 

4. HARDWARE 

a. Where the exact type of finishing hardware specified is not adaptable type as 

having as nearly practicable the same operation and quality as the ones 

specified shall be used upon the approval of the engineer. 

b. All locks shall be new and in good condition in any commercial brand 

available and shall be installed in the doors frames at the same height of 90cm 

from finished floor line. 

c. Each panel of hinged door shall be hanged on loosed pin hinges for doors 

1.50m but less than 2.00m high and one additional loose pin for every 

additional 0.65m height of door or fraction thereof. 

d. All hinges shall be chromium plated nickel brass or it local equivalent having 

similar quality. 

 

5. Tiling Works 

a. Wall to be finished with glazed tiles or elsewhere indicated as such in the 

drawings, shall be chipped off, cleaned thoroughly with wire brush, washed 

with clean water and painted up solid with 1:2 cement mortar before applying 

wainscoting. 

b. The tiles and their accessories shall be free from imperfection that affects their 

quality, appearance and strength. The tile should be thoroughly soaked in 

water before installation. All tiles for wainscoting shall be set to correct grades 

and level true to lines, laid even and shall be set truly vertical in accordance 

with the details shown on the drawing the tiles shall be firmly laid on 1:2 

cement paste. 

 

6. Plumbing Works 

a. All works, comply with the requirement and provision of the national plumbing 

code of the Philippines. 

b. All fixtures shall be separately trapped. The traps shall be placed as near as 

possible to the fixtures. 



 

 

c. No fixtures shall be double trapped. 

d. Horizontal waste lines shall be secured by hook to the building frames or 

embedded in concrete whenever necessary. 

e. Horizontal waste line receiving the discharge from two or more fixtures shall be 

provided with vents connected to the station at least 1.20m from floor level. 

f. Connection of the water closet shall be made to soil pipe by means of charges and 

asbestos packing without the use of water, cement. 

g. Waste pipe potable water line pipes shall be extended to all the fixtures outlets and 

equipment from the gate valve near the riser. 

h. Provide and installed complete floor drain shown on plan, brass or nickel plated 

4”x4” with waste line, P-trap and vents. 

i. All pipes, fitting traps, fixture, appurtenances and devices of plumbing and 

drainage system shall be inspected and approved by the engineer to ensure 

compliance with all requirements of all codes and regulation referred in these 

specifications. 

 

7. Electrical Works 

a. Quality Assurance - All materials to be used shall be new and shall conform with 

the reference codes and standards. Use of materials shall be further be governed 

by other requirements, impose on other sections of these specifications. Materials 

shall be subject to test necessary their fitness if so requires.  

 

b. Alternate Materials - use of any material, not specified in these specifications may 

be allowed provided such alternate has been approved agency in accordance with 

generally accepted standards.  

 

c. Identification of Materials - Each length of pipe, fitting, box, fixture and device 

used in the electrical system shall have cast, stamped or indelibly marked on it the 

manufacturer's trademark or name, the weight, type and classes or product when 

so required by the standards mentioned above.  

 

d. Conduit  

 

1. Conduit shall be hot-dip galvanized mild steel IMC pipe (standard IMC 

pipe with inside wall epoxy coating) or polyethylene coated (PE Coated) 

IMC in 3.0 M length. UL. listed. Fittings shall be threaded type as 

required. 

2. Stainless Conduit Pipe/ PE Coated IMC Pipe — All exposed &embedded 

conduit pipes for power, control circuits, feeders & sub-feeders inside 

anodizing and/or corrosive areas to be installed by the electrical, 

mechanical, process and fit-out contractors for the refrigeration systems 

shall comply with this requirement. Likewise, all installation hardware 

and materials including clamps, hangers and bolts shall be of the same 

material as the required stainless conduit pipe or PE Coated IMC pipe. 



 

 

3. Metallic conduits for interior and exterior systems shall be standard 

weight, mild steel, hot-dip galvanized with an interior coating. PVC non-

metallic embedded in the concrete slabs, concrete walls and partitions 

shall be approved of manufacturing standard. 

4. Schedule 40 PVC is acceptable in installations embedded in the concrete 

wall partitions or concrete slab, no installation of PVC in any exposed 

layout. 

5. No conduit shall be used in any system smaller than 15mm dia. Electric 

trade size, nor shall have more than four 90-degree bends in any one run 

and when necessary, pull boxes gauge 16 shall be provided as directed. 

Location and sizes of pull boxes shall be cleared to the engineer prior to 

fabrication and installation. 

6. No wires shall be pulled into any conduit unless the conduit system is 

complete in all details. In the case of concealed work, no wires shall be 

pulled until all rough plastering or masonry has been completed and in the 

case of exposed work, until the conduit has been completed in every 

detail. 

7. The ends of all conduits shall be tightly plugged to include plaster, dust 

and moisture while the project is in the process of construction. 

 

e. Polyvinyl Chloride Conduit (PVC)  

 

i. Conduit shall be polyvinyl chloride, schedule 40, 3.0 M length. Fittings shall be 

slip-on type with threaded end adapter.  

 

ii. Application – Power Service Entrance, primary and secondary feeder roughing-

ins in duct-bank from transformer secondary terminal to low voltage 

switchgears and from low voltage switchgear to dry warehouse electrical room.  

 

f. FlexibleConduit  

 

i. Flexible conduit shall be hot-dip galvanized mild steel. This requirement covers 

installation on indoor electrical rooms and equipment rooms where possible 

damping or presence of liquids are ruled out.  

ii. Liquid-tight flexible metallic conduit shall be UL listed to be coupled with 

liquid-tight die cast metal conduit connectors. 

iii. Applications: Liquid-tight flexible conduit shall be used on all wet or damped 

areas and control gear areas of installations where liquids materials and dusts are 

prevalent.  

 

g.   Wires and Cables  

 



 

 

i. All wires shall be copper, soft-drawn and annealed, shall be of 99% 

conductivity, shall be smooth and true and of the cylindrical form and shall be 

within +/-1% variation of the actual size called for. 

ii. Wires and cables shall be plastic insulated for 600 volts working pressure, type 

THHN/THWN unless otherwise noted. 

iii. All wires and cables shall be color coded, color-coding of wires are as follows: 

(a)  Line 1 – red  

(b) Line 2 – yellow 

(c) Line 3 – blue 

iv. Minimum size of branch circuit wire shall be 3.5 mm2 THW or THWN for 

power and lighting  

  system with 2.0mm2 THW minimum ground wire. 

v. Wires 2.5 mm2 and smaller shall be solid or stranded and 3.5 mm2 and bigger 

shall be  

    stranded.   

 

h.  Conduits & Cable Supports  

 

i. All conduits and suspended electrical gears and equipment shall be supported by 

using NEMA   Rated and Approved channel support systems. All support 

system shall be properly sized and installed as per code requirements. 

 

ii. The channel support systems including its mounting and hanger accessories 

shall be hot-dipped galvanized finished. 

 

iii. Cable ladders and wire-way shall be NEMA rated and approved. It shall be hot-

dipped galvanized finished. Hangers and support system for cable ladders & 

wire-way shall be approved brand conforming to NEMA rating & standards. 

 

iv. All conduits and cable support systems inside the building areas shall be of 

stainless materials including installation accessories including bolts & nuts.  

 

i.Outlet Boxes and Covers 

 

i. Outlet boxes and covers shall be cast hot-dip galvanized steel. Thickness of the 

outlet boxes and covers shall be code gage and no less than gage #16. Boxes 

shall be deep type unless otherwise noted. This should be conformed and be 

used on all dry areas of installations. 

ii. Stainless steel outlet boxes and covers shall be required on all exposed or 

hazardous location and wet meas. 

 

j. Junction and Pull Boxes 



 

 

 

i. Junction and pull boxes, per code gauge steel, shall be provided as indicated or 

as required for facilitating the pulling of wires and cables. Pull boxes in finished 

places shall be located and installed with the permission of and to the 

satisfaction of the architect and engineer. 

  Sizes shall be subject to the approval of the engineer. 

ii. Pull boxes shall be fabricated with hinged type, demountable and lockable 

covers if necessary. Knockouts shall be maintained for straight pull installation 

along two opposite side of the box only. 

iii. Pull boxes for straight pulls shall have the length of the box not less than forty-

eight times the outside diameter of the largest non-shielded conductor or cable.  

k. Switches  

 

i. Switches shall be flush mounted and rated at 15 Amps, 250 volts, one way, 

three-way as required. 

ii. Switches shall be quiet type, spring loaded and the cover plates shall be subject 

to the approval of the Architect and the Engineer.  

 

l. Receptacles  

 

i. Receptacles shall be duplex, flush mounted and rated at 10 Amps., 250 volts, 

parallel or tandem slots with grounding slots as required. All 110 volts 

receptacle outlets shall be rated 15 Amps, 120 volts. 220 volts receptacle outlets 

shall be distinct from the 110 volts receptacle outlets in terms of configurations 

and shall be provided with markings. 

ii. Cover plates shall be subject to the approval of the Architect and the Engineer. 

Stainless steel cover plate shall be required on all wet or damped area. 

iii. All receptacle outlets with GFCI shall be rated for 250 volts application with a 

sensitivity setting of 300 milliamps. 

 

 

 

 

 

 

 

Section VII. Drawings 

 



 

 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached to this 

section or annexed in a separate folder. 
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Section VIII. Bill of Quantities 

PROJECT:  Repair and Renovation of Bureau of Customs Operations Center 

LOCATION: Gate 3, 16th Street, South Harbor, Port Area, Manila 

 
 

DESCRIPTION 
QTY  MATERIAL COST   LABOR 

COST  
 TOTAL  

 # Units  UM  P/Unit   Total  

A. Mobilization/Demobilization            

                1 lot     

B. Demolition Works         

  Demolition 150 sqm     

  Hualing of demolition Debris 1 lot     

  Site Preparation 1 lot     

        sub-total=     

C. Drywalls and Interior Wall Partitions            

  Aluminum Cladding Panels            

  Aluminum Sheets 275 sqm     

  Accessories 1 lot     

        sub-total=     

D. Ceiling Works            

  Carrying Channel @0.8mm 42 lgth     

  Metal Furring @ 0.5mm 120 lgth     

  Wall Angle  28 lgth     

  Fiber Cement 4.5mm 60 shts     

  Main Tee 9 lgth     

  Wall Angle  8 lgth     

  Cross Tee 4" 54 lgth     

  Drive Pin 1" 200 pcs     

  Acoustic board 62 pcs     

  Suspension Rod 3/8 40 lgth     

  Threaded Bolt 150 pcs     

  Furring Clip 300 pcs     

  Blind Rivet 1/8 5 box     

  Black Screw 1/8 7 box     

        sub-total=     

E. Floor Works            

  Tile Works            

  Homogenous Tiles (60x60) 368 pcs     

  Tile Adhesive 49 bag/s     

  Tile Grout 2 bag/s     

              

  Mezzanine Floor Works            

  Marine Plywood 18mm 18 shts     
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  Carpet 60 pcs     

  Adhesive 25 gal/s     

              

  Lavatory Works            

  Tiles Floor 30x30 65 pcs     

  Tiles Wall 30x60 202 pcs     

  Adhesive 20 bag/s      

  Grout 4 bag/s      

  Toilet w/fixtures 2 lot     

  Urinal w/fixtures 2 lot     

  Sink w/ fixtures 2 lot     

        sub-total=     

F. Glass Works            

  
Main Door - Tempered Glass 
2100x900  

1 set/s     

  
Radio Room - Tempered Glass Panel 
18mm 

6 sqm     

  Ledge - Tempered Glass Panel 18mm 11.5 sqm     

  Steel Frame - Tempered Glass Panel 10.8 sqm     

        sub-total=     

G. Painting Works            

  Flat Latex 10 gal/s     

  Semi Gloss Latex 15 gal/s     

  Skim Coat 45 bag/s     

  Fiber Mesh 4 roll/s     

  Big Roller 7 pcs     

  Baby Roller 3 pcs     

  Brush 4" 4 pcs     

  Brush 2" 4 pcs     

  Masking Tape 20 roll/s     

  Paint Rug 1 lot     

  Assorted Sand Paper 1 lot     

  Waterproofing 1 lot     

        sub-total=     

H. Finished Hardware            

  Door w/ jamb (90x210cm) - CR 2 set     

  Door lockset and deadbolt - CR 2 set     

  Steel Security Door - TV Wall  1 set     

  Steel Security Door - Fire Exit 1 set     

        sub-total=     

I. Built-in counters and Others            

  Signages         

  Customs Seal - Information  1 lot     

        sub-total=     

J. Waterline             
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  PPR Gate Valve 20mm 4 pcs     

  PPR Gate Valve 25mm 2 pcs     

  PPR Gate Valve 32mm 4 pcs     

  PPR Pipe 20mm 6 lgth     

  PPR Pipe 25mm 8 lght     

  PPR Pipe 32mm 6 lght     

  PPR Female Elbow 20mm 6 pcs     

  PPR Female Tee 20mm 3 pcs     

  PPR Elbow 20mm 30 pcs     

  PPR Tee 20mm 15 pcs     

  PPR End Cap 20mm 4 pcs     

  PPR Coupling 20mm 5 pcs     

  PPR Coupling 25mm 6 pcs     

  PPR Coupling 32mm 6 pcs     

  PPR Tee 32mmx25mm 2 pcs     

  PPR Coupling 25mmx20mm 3 pcs     

  PPR Tee 25mm 4 pcs     

  PPR Elbow 25mm 4 pcs     

  PPR Male Adaptor 25mm 6 pcs     

  PPR Male Adaptor 32mm 4 pcs     

  PPR Union Patente 32mm 2 pcs     

  Check Valve 1 pcs     

  Teplon Tape 10 roll     

        sub-total=     

K. Sewage Line             

  PVC Pipe 4" 5 lgth     

  PVC Pipe 2" 7 lgth     

  PVC Tee 4" 4 pcs     

  PVC WYE 4"x2" 7 pcs     

  PVC 45 Elbow 4" 5 pcs     

  PVC WYE 4" 2 pcs     

  PVC Floor Cleanout 2 pcs     

  PVC Elbow 2" 20 pcs     

  PVC 45 Elbow 2" 40 pcs     

  PVC WYE 2" 5 pcs     

  PVC P-Trap 2" 4 pcs     

  PVC Tee 2" 10 pcs     

  Solvent  5 can     

        sub-total=     

L. Electrical Works             

  Roughing-ins:             

  15mm dia. PVC 259 lts     

  15mm dia. PVC Adaptor with Locknut 587 pcs     

  20mm dia. PVC 47 lts     
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  20mm dia. PVC Adaptor with Locknut 66 pcs     

  25mm dia. PVC 22 lts     

  25mm dia. PVC Adaptor with Locknut 28 pcs     

  25mm dia. PVC Elbow 6 pcs     

  15mm dia. Flexible Conduit 230 lm     

  Junction Box 183 pcs.     

  Utility Box 198 pcs.     

  Square Box 42 pcs.     

  Pullbox 4 pcs.     

  Wires and Cables:      
   

  3.5mm2 THHN 2,400 lm.     

  5.5mm2 THHN 450 lm.     

  8.0mm2 THHN 60 lm.     

  22mm2 THHN 30 lm.     

  60mm2 THHN 60 lm.     

  Cat 5E UTP Cable 3,000 lm.     

  Speaker Wire 50 lm.     

  Wiring Devices:      
   

   One gang Switch  9 set     

  Two gang Switch  3 set     

  Three gang Switch  2 set     

  Duplex Convenience Outlet 103 set     

  Single Convenience Outlet 10 set     

  LAN Outlet 33 set     

  Floor Outlet 1 set     

  Table Top Out Let 14 set     

  Lighting Fixtures:         

  6" dia. Pin light 210 set     

  Emergency Lights 11 set     

  Exit Signs  4 set     

  Panel Boards and Circuit Breakers:         

  LP-PANEL 2 unit     

  30AT, 2P, 240V ECB WITH NEMA 3R 
ENCLOSURE 

12 unit     

  100AT, 2P, 240V ECB WITH NEMA 3R 
ENCLOSURE 

2 unit     

  Testing and Commissioning 1 lot     

         sub-total=     

SUMMARY OF BILL OF QUANTITIES 

SPEC'S 

ITEM 

NR 

DESCRIPTION UNIT UNIT PRICE QTY AMOUNT 

A Mobilization/Demobilization  lot   1.00  
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B Demolition Works  lot   1.00  

C 
Drywalls and Interior Wall 

Partitions 
 lot   1.00  

D Ceiling Works  lot   1.00  

E Floor Works  lot   1.00  

F Glass Works  lot   1.00  

G Painting Works  lot   1.00  

H Finished Hardware  lot   1.00  

I Built-in counters and Others  lot   1.00  

J Waterline  lot   1.00  

K Sewage Line  lot   1.00  

L Electrical Works  lot   1.00  

 

DIRECT COST 
  

   Material Cost 
 

____________________ 

   Labor Cost 
 

____________________ 

   Mobilization 
 

____________________ 

TOTAL DIRECT COST ____________________ 
   

INDIRECT COST 
 

____________________ 

OCM(15% of DC) ____________________ 

   Contractors Profit (10% of DC) ____________________ 

TOTAL INDIRECT COST ____________________ 

TAX (5% of DC + IC) ____________________ 

TOTAL PROJECT COST ____________________ 

 

Amount in Words: 

____________________________________________________________ 

 

Submitted by:___________________ 

 

Date:  ________________________
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  _______________________  

IB1 No:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

  

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

 
1 If ADB, JICA and WB funded projects, use IFB. 
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(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 

and execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between [name 

and address of PROCURING ENTITY](hereinafter called the“Entity”) and [name and address of 

Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for [insert 

the amount in specified currency in numbers and words] by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be attached, deemed to form, and be read and 
construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the Bidder’s 
bidding envelopes, as annexes, and all other documents submitted (e.g., 
Bidder’s response to request for clarifications on the bid), including 
corrections to the bid, if any, resulting from the Procuring Entity’s bid 
evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conformethereto; 

(l) Other contract documents that may be required by existing laws and/or the 
Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Entity to execute 
and complete the Works and remedy any defects therein in conformity with the 
provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects wherein, the Contract 
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Price or such other sum as may become payable under the provisions of this 
Contract at the times and in the manner prescribed by this Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with 

this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 
after having been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for [Name of the Project] of the [Name of the Procuring Entity] [insert “as shown in the 
attached duly notarized Special Power of Attorney” for the authorized representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 
the Procuring Entity], accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided therein are true 
and correct; 
 

5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working 
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Group, and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling stockholders 
of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 
8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder: 

 
a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 
Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, if any; 
and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 
any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 
Philippines. 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 

02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], 

with his/her photograph and signature appearing thereon, with no. ________ and his/her 

Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 
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      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 
 
* This form will not apply for WB funded projects. 
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Bid-Securing Declaration 

 

REPUBLIC OF THE PHILIPPINES) 

CITY OF _______________________) S.S. 

x------------------------------------------------------x 

 

BID SECURING DECLARATION 

Invitation to Bid: [Insert Reference number] 
 

To: [Insert name and address of the Procuring Entity] 

I/We2, the undersigned, declare that: 
 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration. 
 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

contract with any procuring entity for a period of two (2) years upon receipt of your 

Blacklisting order; and, (b) I/we will pay the applicable fine provided under Section 6 

of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days 

from receipt of the written demand by the procuring entity for the commission of acts 

resulting to the enforcement of the bid securing declaration under  Sections 23.1(b), 

34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other 

legal action the government may undertake. 
 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 

following circumstances: 

(a) Upon expiration of the bid validity period, or any extension thereof pursuant 

to your request; 

(b) I am/we are declared ineligible or post-disqualified upon receipt of your 

notice to such effect, and (i) I/we failed to timely file a request for 

reconsideration or (ii) I/we filed a waiver to avail of said right; 

(c) I am/we are declared the bidder with the Lowest Calculated Responsive Bid, 

and I/we have furnished the performance security and signed the Contract. 

 

 

 

 

2 Select one and delete the other. Adopt the same instruction for similar terms throughout the document.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution]. 

 

 

          [[Insert NAME OF BIDDER’S AUTHORIZED  

     REPRESENTATIVE] 

    [Insert Signatory’s Legal Capacity] 

  Affiant 

 

 SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 

02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], 

with his/her photograph and signature appearing thereon, with no. ________ and his/her Community 

Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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Checklist of Requirements 
FIRST ENVELOPE – ELIGIBILITY DOCUMENTS 

 

SECOND ENVELOPE - FINANCIAL COMPONENT 

 

Eligibility and Technical Components 

Eligibility Documents 

PhilGEPS Certificate of Registration and Membership  

Statement of all ongoing government and private contracts including 

contracts awarded but not yet started. 
 

Statement of Single Largest Completed Contract (SLCC) which is similar to 

the contract to be bid, and at least 50% of the ABC. 

Photocopy of Single Largest Completed Contract, Notice of Award (NOA), 

Notice to Proceed (NTP), Technical Inspection and Acceptance Committee 

(TIAC) Report or Certificate of Final Acceptance Report or equivalent in the 

Private Sector. 

 

PCAB License Category B, Size Range Medium A or higher  

Net Financial Contracting Capacity (NFCC) computation in accordance with 

ITB Clause 5.5 or a committed Line of Credit (CLC) from a Universal or 

Commercial Bank. 

 

Technical Documents 

Bid Security in any of the following forms: 

• Bid Securing Declaration 

• Cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 

letter of credit in the amount of not less than 2% of ABC 

• Surety Bond, accompanied by a certification by the Insurance 

Commission that the surety or insurance company is authorized to 

issue such instruments, in the amount of not less than 5% of ABC 

 

Organizational Chart for the contract to be bid  

List of contractor’s personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen), to be assigned to the contract to be bid, 

with their complete qualification and experience data (Resume, license and 

company ID shall also be submitted) 

 

List of contractor’s major equipment units, , which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration 

of the project 

 

Omnibus Sworn Statement  

Proof of authority of the authorized representative  
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Financial Component 

Bid Form 

Bid prices in the Bill of Quantities  

Detailed estimates, including a summary sheet indicating the unit prices of 

construction materials, labor rates, and equipment rentals used in coming up 

with the Bid; and  

 

Cash flow by quarter or payment schedule  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


