



Republic of the Philippines
Department of Finance
Bureau of Customs
1099 Manila

NOTICE OF AWARD

MR. NOEL G. PUNU
Owner/General Manager
NGP Construction
at 1 Dona Rosa Adou St.
Toril, Davao City, Davao Del Sur

Dear Mr. Punu:

Based on the Bureau of Customs (BOC) – Bids and Awards Committee (BAC) Resolution No. 2015-79, we are pleased to inform that the contract for the project, **Renovation of Customs Building, Port of Davao**, is hereby awarded to your company in the amount of Three Million Two Hundred Thousand Twenty and 94/100 Pesos (₱3,200,020.94).

In this regard, you are hereby required to post a performance security in the amount and form stated in Section 39 of the revised Implementing Rules and Regulations of Republic Act No. 9184 within ten (10) calendar days from receipt of this notice.

Very truly yours,


ALBERTO D. LINA
Commissioner



Honorario
Dec 29 2015



Republic of the Philippines
Department of Finance
Bureau of Customs
1099 Manila

NOTICE TO PROCEED

MR. NOEL G. PUNU

Owner/General Manager
NGP Construction
at 1 Dona Rosa Adou St.
Toril, Davao City, Davao Del Sur

Dear Mr. Punu:

The attached Contract having been approved, notice is hereby given to Kingson Contractors, that work may commence on the project, **Renovation of Customs Building, Port of Davao**, effective upon receipt and acceptance of this Notice.

You are responsible for performing the services in coordination with the Administration Office of the Port of Davao, under the terms and conditions of the Contract and in accordance with the technical specifications provided therein.

Very truly yours,

ALBERTO D. LINA
Commissioner



Received by:

I acknowledge receipt of this Notice on 11/11/16
Name of the Representative of the Bidder: SONNY RIGUEN
Authorized Signature:

CONTRACT FOR PROCUREMENT FOR RENOVATION OF CUSTOMS BUILDING, PORT OF DAVAO

THIS CONTRACT made and entered into by and between the following:

BUREAU OF CUSTOMS, a government agency created by virtue of the laws of the Philippines, with principal office located at Gate 3, South Harbor, Port Area, Manila, represented herein by Commissioner **ALBERTO D. LINA** (hereinafter called the "BOC");

-and-

NGP CONSTRUCTION, a sole proprietorship organized and existing under the laws of the Philippines, with principal office located at 1 Dona Rosa Adou St., Toril, Davao City, Davao Del Sur, represented herein by its Owner/General Manager, **NOEL G. PUNU** (hereinafter called the "Contractor");

WITNESSETH:

WHEREAS, the BOC conducted a public bidding for the project, **Renovation of Customs Building, Port of Davao**, and the bid of the Contractor in the total amount of Three Million Two Hundred Thousand Twenty and 94/100 Pesos (₱3,200,020.94) (hereinafter called the "Contract Price") was determined to be the single calculated responsive bid;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereby mutually stipulate and agree as follows:

1. In this Contract, words and expressions shall have the same meanings as are respectively assigned to them in the General and Special Conditions of Contract referred to in Annex A.
2. The following documents shall form and be read and construed as part of this Contract:

Annex A	-	General and Special Conditions of Contract; ✓
B	-	Drawings/Plans;
C	-	Specifications; ✓
D	-	Instructions to Bidders; ✓
E	-	Bid Data Sheet; ✓
F	-	Bid Form; ✓
G	-	Eligibility requirements, documents and/or statements; ✓
H	-	Bid Security; ✓
I	-	Performance Security; and
J	-	Notice of Award of Contract and the Bidder's conforme thereto. ✓

3. In consideration of the payments to be made by the BOC to the Contractor, the Contractor hereby covenants with the BOC to provide the Goods and Services and to remedy the defects therein in conformity with the provisions of the Contract.
4. The BOC hereby covenants to pay the Contractor, in consideration of the provision of the Goods and Services and the remedying of defects herein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the time and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have signed this Contract on this 08 day of December 2015 at the BOC, Manila, Philippines.

BUREAU OF CUSTOMS

By:

ALBERTO D. LINA

Commissioner

15-03268

NGP CONSTRUCTION

By:

NOEL G. PUNU

Owner/General Manager

SIGNED IN THE PRESENCE OF

DIMPNA O. LEJOS

OIC-Deputy Commissioner, IAG

ROSE ROSAL

ACKNOWLEDGMENT

SEARCHED
INDEXED
SERIALIZED
FILED
RX # 10651
12-29-15

REPUBLIC OF THE PHILIPPINES)
CITY OF DAVAO CITY) S.S.

BEFORE ME, a Notary Public for and in the City of DAVAO CITY, Philippines, personally appeared the following:

Name	Valid ID	Date and Place of Issue
ALBERTO D. LINA	Driver's License No.N14-70-040042	Valid until April 23, 2017
NOEL G. PUNU	PRC ID NO. 40673	Valid until Feb. 26, 2018

known to me to be the same persons who executed the foregoing Contract and who acknowledged to me that the same is their free and voluntary act and deed and of the entities they respectively represent.

This Contract for the project, **Renovation of Customs Building, Port of Davao**, was signed by the parties and by their witnesses on each and every page thereof.

WITNESS MY HAND AND SEAL this 108 day of JAN 2016, 2015.

Doc. No. : 326
Page No.: 71
Book No. ce VIII
Series of 2016

NOTARY PUBLIC

ATTY. JOSE DIONISIO N. GUEVARRA, JR.
Notary Public for Davao City
Province of Davao del Sur, City of Davao
Until December 31, 2016
Guevarra Bldg., De Guzman Street
Toril Proper, Toril District, Davao City
8025 Philippines, Tel/fax No. (082) 291-4087
Reg. No. 42, 517 / PTR No. 5233117 / 01-05-2015 / 10653159 / 01-05-16
Exp. No. 99999 / 12.10.2014 / 1021058 / 1/04-16