



REPUBLIC OF THE PHILIPPINES  
DEPARTMENT OF FINANCE  
**BUREAU OF CUSTOMS**

*A modernized and credible customs administration that upholds good governance and is among the world's best*

**BIDS AND AWARDS COMMITTEE**

**SUPPLEMENTAL/BID BULLETIN**

**ADDENDUM NO. 1**

**DESIGN, IMPLEMENTATION, INSTALLATION, AND COMMISSIONING OF OCOM  
STRUCTURED CABLING AND WIRELESS INFRASTRUCTURE**

This Addendum No. 1 dated 19 December 2023 is issued to clarify, modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents.

ISSUES		CLARIFICATION/AMENDMENTS	
<b>Section I. Invitation to Bid</b>		<b>Section I. Invitation to Bid</b>	
<p>7. Bids must be duly received by the BAC Secretariat through manual submission at the office address as indicated below on or before December 26, 2023, 9:30 a.m. Late bids shall not be accepted.</p> <p>9. Bid opening shall be on December 26, 2023, 10:00 a.m. at the given address below. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.</p>		<p>7. Bids must be duly received by the BAC Secretariat through manual submission at the office address as indicated below on or before <b>December 27, 2023, 9:30 a.m.</b> Late bids shall not be accepted.</p> <p>9. Bid opening shall be on <b>December 27, 2023, 10:45 a.m.</b> at the given address below. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.</p>	
<b>Section III. Bid Data Sheet</b>		<b>Section III. Bid Data Sheet</b>	
<b>ITB Clause</b>		<b>ITB Clause</b>	
<b>5.3</b>	<p>The bidder must have completed, five (5) years prior to December 26, 2023 single contract that is similar to the project at hand and whose value must be at least fifty percent (50%) of the ABC to be bid.</p> <p>Bidders must include in their Bid a photocopy of Single Largest Completed Contract, Notice of Award (NOA), Notice to Proceed (NTP), Technical Inspection and Acceptance Committee (TIAC) Report or Certificate of Final</p>	<b>5.3</b>	<p>The bidder must have completed five (5) years prior to <b>December 27, 2023</b> single contract that is similar to the project at hand and whose value must be at least fifty percent (50%) of the ABC to be bid.</p> <p>Bidders must include in their Bid a photocopy of Single Largest Completed Contract, Notice of Award (NOA), Notice to Proceed (NTP), Technical Inspection and Acceptance Committee (TIAC) Report or Certificate of Final</p>



<p>Acceptance Report or equivalent in the Private Sector.</p> <p>Failure to submit a copy of Single Largest Completed Contract with proof of Completion or a failure against the veracity of such shall be a ground for disqualification of the bidder for award and forfeiture of the bid security.</p> <p>For this purpose, similar contract shall refer to <b>“ICT Network Equipment with Wireless Infrastructure”</b></p>	<p>Acceptance Report or equivalent in the Private Sector.</p> <p>Failure to submit a copy of Single Largest Completed Contract with proof of Completion or a failure against the veracity of such shall be a ground for disqualification of the bidder for award and forfeiture of the bid security.</p> <p>For this purpose, similar contract shall refer to <b>“ICT Network Equipment with Wireless Infrastructure”</b></p>
<p><b>Section VII. Technical Specification</b></p> <ul style="list-style-type: none"> <li>▪ Access Point and Data Port Tabulation</li> </ul>	<p><b>Section VII. Technical Specification</b></p> <ul style="list-style-type: none"> <li>▪ Access Point and Data Port Tabulation <b>(Please see attached revised)</b></li> </ul>

**Reminders:**

- Submission of bids will be on or before 27 December 2023, 9:30 AM.
- Bids must be properly sealed and signed.
- Late submission will not be accepted.

For guidance and information of all concerned.

**MICHAEL C. FERMIN**  
Chairperson, BOC-BAC



▪ Access Point and Data Port Tabulation

Building	Floor	Access Point (AP indoor) Data port	Access Point (AP outdoor) Data port	Data Port Provision	Data Port Re-Cabling Distribution	Data Center Fiber Backbone Distribution (Singlemode)	Vertical Fiber Backbone Distribution (Multimode)	Cat 6 UTP Cable Backbone Distribution	Existing Manage Switch (relocation)
IAS	Gnd	2	1	2	48	1 x 12 core FOC			2 x 4 Cat 6 Patch cord
	2nd	3	0	3	34			5 x Cat 6	
IAS Extension	Gnd	1	0	1	30			5 x Cat 6	
XRAY	Gnd	1	0	1	2	1 x 12 core FOC			
	2nd	1	0	1	10				
POM Gym	Gnd	4	0	1	0	1 x 12 core FOC			3 x 4 Cat 6 Patch Cord
	Mezzanine	0	0	5	0			5 x Cat 6	
ESS	Gnd	4	0	11	50	1 x 12 core FOC			
	2nd	4	0	7	30			5 x Cat 6	
CRC	Gnd	4	1	8	71			5 x Cat 6	2 x 4 Cat 6 Patch Cord
	2nd	3	0	7	49				
	3rd	4	0	7	94	1 x 12 core FOC			4 x 4 Cat 6 Patch cord
OCOM	Gnd	10	1	14	87			5 x Cat 6	1 x 4 Cat 6 Patch cord
		14	1	11	98			5 x Cat 6	1 x 4 Cat 6 Patch cord
	2nd	7	0	10	100	1 x 12 core FOC			4 x 4 Cat 6 Patch cord
		5	0	8	45			5 x Cat 6	1 x 4 Cat 6 Patch cord
Old NPO	Gnd	7	0	7	25	1 x 12 core FOC			1 x 4 Cat 6 Patch cord
	2nd	6	0	6	24			5 x Cat 6	
XRAY Yard	Gnd	1	0	1	10		1 x 12 core FOC		
ICT Building	Gnd	3	1	3	15				
	2nd	4	0	4	10				
	3rd	3	0	3	10				
Operations Center	Gnd					1 x 24 core FOC			
Pre-fabricated Bldg	Gnd						1 x 12 core FOC		
TOTAL		91	5	121	839	8	2	45	75

