

Supplier: ISJ BUILDERS & DESIGN		P.O. No. 2013-02-000022		
Address: #3077 J. Abad Santos Ave., Tondo, Manila		Date: 6-11-2013		
T.I.N.		Mode of Procurement: Thru Administration		
Project Title: Repainting of the stage flagpole, Repainting of the concrete stairs in front of the POM Bldg., Repainting of the brick tiles and perimeter fence at Port of Manila				
Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:				
Place of Delivery:		Delivery Term: 3 days		
Date of Delivery:		Payment Term: Progress Bidding		
Unit	Description	Quantity	Unit Cost	Amount
tins	Flat wall enamel	110	1,800.00	198,000.00
tins	Latex paint (flat)	130	1,650.00	214,500.00
tins	Latex paint (gloss)	130	1,880.00	244,400.00
tins	Quick dry enamel	70	1,990.00	139,300.00
gals	Polituff	120	500.00	60,000.00
tins	Lacquer primer	60	750.00	45,000.00
tins	Lacquer putty	60	750.00	45,000.00
tins	Lacquer thinner	60	380.00	22,800.00
tins	Paint thinner	60	250.00	15,000.00
gals	Neutralizer	40	160.00	6,400.00
gals	Rubberized paint	80	1,600.00	128,000.00
lot	Sand paper	1	5,000.00	5,000.00
lot	Paint brush	1	5,000.00	5,000.00
lot	T.C color	1	5,000.00	5,000.00
lot	T.T color	1	5,000.00	5,000.00
kls	Cotton waste	150	45.00	6,750.00
			Material Cost	1,145,150.00
			Labor Cost	400,065.00
			Indirect Cost	228,180.00
			Total Cost	1,773,395.00
(AMOUNT IN WORDS) ONE MILLION SEVEN HUNDRED SEVENTY THREE THOUSAND THREE HUNDRED NINETY FIVE PESOS ONLY				
In case of failure to make the full delivery within the specified time above, a penalty of one-tenth (1/10) of one percent every day of delay shall be imposed.				
Truly yours, <i>Juan Lorenzo T. Tañada</i> ATTY. JUAN LORENZO T. TAÑADA Deputy Commissioner, IAG/ Chairman, BAC				
Conforme:				
Signature over Printed Name of Supplier <i>Alfredo A. Palma</i>				
Date:				
Funds Available: as per attached ODR				
ALFREDO A. PALMA Chief Accountant			ALOBS No. 200-13-02-252 CA Amount: 1,773,395.-	

(11)



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF FINANCE
BUREAU OF CUSTOMS
Manila 1099

NOTICE TO PROCEED

February 11 2013

ISJ BUILDERS & DESIGN
#3077 J. Abad Santos Ave.,
Tondo, Manila


Dear Sir:

The attached BAC Resolution No.0010-2013 having been approved, notice is hereby given to **ISJ BUILDERS and DESIGN** that work may proceed on the Repainting of the stage flagpole, Repainting of the concrete stairs in front of the POM Building, brick tiles and perimeter fence at the Port of Manila, effective 7 days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Bureau of Customs.

Very truly yours,


ATTY. JUAN LORENZO T. TAÑADA
Deputy Commissioner, IAG/
Chairman, BAC

I acknowledge receipt of this Notice on
Name of the Representative _____
Authorized signature _____

(10)