

**PURCHASE ORDER**

Bureau of Customs

Agency

Supplier: <b>OEM BUILDERS</b>	P.O. No.: <i>2013-08-00076</i>
Address: <b>Barangka Ilaya, Mandaluyong City</b>	Date: <i>August 30, 2013</i>
T.I.N.: <b>111-919-606-000</b>	Mode of Procurement: <i>Alternative Method of Procurement</i>

Gentlemen: *By Negotiated Contract*

Please furnish this Office the following articles subject to the terms and conditions contained herein:

PROJECT TITLE : CONSTRUCTION OF ANNEX BUILDING AT BOC, PORT OF APARRI  
 LOCATION : BUREAU CUSTOMS, PORT OF APARRI

Place of Delivery: <b>BUREAU OF CUSTOMS</b>	Delivery Term: <b>N/A</b>
Date of Delivery: <i>9/2/13</i>	Payment Term: <b>PROGRESS BILLING</b>

Stock No.	Unit	Description	Quantity	Unit Cost	Amount
	L.S.	EXCAVATION WORKS	1	LOT	16,500.00
				Labor Cost	16,500.00
<b>I. MATERIALS</b>					
	pcs.	1/4" x 4' x 8' Form plywood	20	300.00	6,000.00
	pcs.	2" x 2" x 12' Form Lumber	350	90.00	31,500.00
	pcs.	2" x 3" x 12' Form Lumber	300	110.00	33,000.00
	kls.	CWN	45	85.00	3,825.00
	bags	Portland Cement	337	230.00	77,510.00
	cu.m	Washed Sand	33	580.00	19,140.00
	cu.m	Gravel	32	1,200.00	38,400.00
	rolls	#16 GI Tie Wire	5	1,800.00	9,000.00
	pcs.	12mm dia. X 6m Deformed Bar	240	175.00	42,000.00
	pcs.	10mm dia. X 6m Deformed Bar	315	148.00	46,620.00
	pcs.	6" CHB	1,580	13.00	20,540.00
	pcs.	4" CHB	640	11.00	7,040.00
	bags	Portland Cement	-	-	-
	cu.m	Sand	-	-	-
	kls.	#16 GI Tie Wire	-	-	-
	pcs.	12mm dia. X 6m Deformed Bar	-	-	-
	pcs.	10mm dia. X 6m Deformed Bar	-	-	-
	bags	Plastering Sand	300	30.00	9,000.00
	bags	Portland Cement	-	-	-
	pcs.	Ga. 24 x 14' Corr. GI Sheet	36	1,180.00	42,480.00
	rolls	10mm thk. X 50m heat insulation	3	4,200.00	12,600.00
	lm	GI Gutter	46	38.00	1,748.00
	lm	GI Ridge Roll	34	38.00	1,292.00
	kls.	GI Tie Wire	-	-	-
	pcs.	Metal Teksrew	2,000	1.25	2,500.00
	gals	Vulcaseal	3	785.00	2,355.00
	bxes.	Blind Rivets	2	260.00	520.00
	pcs.	2" x 1/4" x 20' Angle Bar	68	920.00	62,560.00
	pcs.	2" x 3" x 1.8m C Purlins	44	680.00	29,920.00
	pcs.	12mm x6m Square Bar	24	390.00	9,360.00
	pcs.	2" x 1/4" x 20' Flatbar	15	445.00	6,675.00
	kls.	Welding Rod	30	125.00	3,750.00
	pcs.	1/4" x 4' x8' Plywood	50	385.00	16,750.00
	pcs.	2" x 3" x 10' KD	72	325.00	23,400.00
	pcs.	2" x 2" x 10' KD	300	225.00	67,500.00
	pcs.	1/2" x 1" x 8' KD	100	70.00	7,000.00
	pcs.	1" x 4" x 10' Cornise	32	265.00	8,480.00
	pcs.	1" x 4" x 10' Baseboard	32	255.00	8,160.00
	kls	CWN	-	-	-
	kls	Finishing Nails	15	90.00	1,350.00
	kls	Concrete Nail	10	90.00	900.00
	gals.	Stikwel	4	520.00	2,080.00
	sets	120cm x 200cm Alum. Sliding wdo. (analok)	7	4,200.00	29,400.00
	set	40cm x 50cm Alum. Awning type wdo. (analok)	1	2,000.00	2,000.00

45

set	160cm x 210cm Alum. Swing Door (analok)	1	25,600.00	25,600.00
set	65cm x 210cm PVC Door	1	2,350.00	2,350.00
sets	80cm x 210cm Panel Door	2	4,100.00	8,200.00
sets	2" x 4" Door Jambs	3	2,300.00	6,900.00
bxes.	Loose pin Hinges	5	200.00	1,000.00
pcs.	Door Knob	4	350.00	1,400.00
pc.	Deadbolt Lock	1	480.00	480.00
pcs.	50cm x 50cm Floor Tiles	90	191.00	17,190.00
pcs.	30cm x 30cm Floor Tiles	62	52.00	3,224.00
pcs.	30cm x 45cm Wall Tiles Tiles	174	134.00	23,316.00
pcs.	Tile Trim	5	75.00	375.00
pc.	Floor Strainer	1	200.00	200.00
bags	Portland Cement	-	-	-
bags	Plastering sand	-	-	-
bags	Tile Grout	10	60.00	600.00
pcs.	3" dia. X 10' PVC Pipe	30	375.00	11,250.00
pcs.	2" dia. X 10' PVC Pipe	10	265.00	2,650.00
pcs.	3" dia. PVC Elbow	20	125.00	2,500.00
pcs.	3" dia. PVC Tee	6	135.00	810.00
pcs.	3" dia. PVC Wye	6	135.00	810.00
pcs.	3" dia. Clean Out	2	60.00	120.00
pcs.	3" dia. x 2" dia. Coupling Reducer	6	135.00	810.00
pcs.	2" dia. PVC Elbow	10	45.00	450.00
pcs.	2" PVC Wye	4	85.00	340.00
pc.	2" dia. Clean Out	2	35.00	70.00
pcs.	1/2" dia. Eslom Blue Pipe	25	90.00	2,250.00
lot	1/2" dia. Eslom Blue Fitting	1	1,500.00	1,500.00
pc.	1/2" dia. Gate Valve	1	385.00	385.00
lit.	Solvent Cement	5	200.00	1,000.00
pcs.	Tapelon	15	10.00	150.00
lit.	Pioneer Epoxy	2	475.00	950.00
pc.	Watercloset	1	2,700.00	2,700.00
pc.	Lavatory	1	2,500.00	2,500.00
pc.	Urinal	1	3,500.00	3,500.00
pc.	Tank Fittings	1	550.00	550.00
pc.	Lavatory P-Trap	1	540.00	540.00
pc.	Push Button Urinal Fitting	1	2,800.00	2,800.00
pcs.	Flexible Hose	4	260.00	1,040.00
pcs.	Angle Valve	4	280.00	1,120.00
pc.	Bidet	1	500.00	500.00
pc.	Lavatory faucet	1	550.00	550.00
pc.	Face Mirror	1	750.00	750.00
sets	2x40w louver type Lighting Fixtures	15	2,200.00	33,000.00
sets	4" dia. Pin Lights	6	580.00	3,480.00
roll	THWN Stranded Wire #10	1	4,500.00	4,500.00
rolls	THWN Stranded Wire #12	4	3,750.00	15,000.00
roll	3/4" dia. PVC Conduit	1	620.00	620.00
rolls	1/2" dia. PVC Conduit	2	580.00	1,160.00
pcs.	2-Gang Outlet	28	190.00	5,320.00
pcs.	2-Gang switch	6	190.00	1,140.00
pc.	Single Switch	2	105.00	210.00
pcs.	Aircon Outlet	2	225.00	450.00
pc.	Exhaust Fan	1	950.00	950.00
pcs.	Junction Box	40	30.00	1,200.00
pcs.	Utility Box	40	30.00	1,200.00
pcs.	Electrical Tape	10	30.00	300.00
set	Panel Board w/ 70A main w/ 6 branches	1	12,000.00	12,000.00
tins	Flatwall Enamel	4	2,140.00	8,560.00
tins	Semi gloss Enamel	4	2,350.00	9,400.00
tins	Flat Latex	12	2,115.00	25,380.00
tins	Semi Gloss Latex	10	2,250.00	22,500.00
bags	Patching Compound	3	520.00	1,560.00
pcs.	Fiber tape	20	160.00	3,200.00
lit.	Stikwel	5	160.00	800.00
tins	Roof Paint	3	2,580.00	7,740.00
gals.	Metal primer	10	375.00	3,750.00


(11)


(46)


gals.	Sanding sealer	5	655.00	3,275.00
gals.	Wood stain	4	675.00	2,700.00
gals.	clear Gloss Lacquer	5	675.00	3,375.00
gals.	Lacquer Putty	4	550.00	2,200.00
gals.	Pollituff with hardener	5	520.00	2,600.00
gals.	Fulatite	2	550.00	1,100.00
gals.	Paint thinner	8	280.00	2,240.00
gals.	Lacquer thinner	10	290.00	2,900.00
mts.	Sanding Paper	20	140.00	2,800.00
pcs.	Paint Roller	12	75.00	900.00
pcs.	paint Brush	10	65.00	780.00
kls.	Waste Cloth	5	60.00	300.00
gals	Concrete Neutralizer	10	260.00	2,600.00

			Material Cost:	1,010,975.00
			Labor Cost:	353,841.25
			Total Material And Labor Cost:	1,381,316.25
			Indirect Cost:	286,611.41
			VAT:	200,151.32
<b>ONE MILLION EIGHT HUNDRED SIXTY EIGHT THOUSAND SEVENTY EIGHT PESOS AND 98/100</b>				<b>Php 1,868,078.98</b>

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:   
 Signature over Printed Name of Supplier  
 Date: 8/30/13

Very truly yours,  
  
 ATTY. JUAN LORENZO T. TANADA  
 Dep Com, IAG/BAC Chairman

Funds Available: *as per attached OBR*  
  
 ALFREDO A. PALMA  
 Chief Accountant

OBR NO. 200-13-09-1799  
 Amount: 1,868,078.98

(70)

(47)



REPUBLIC OF THE PHILIPPINES  
DEPARTMENT OF FINANCE  
BUREAU OF CUSTOMS  
Manila 1099

NOTICE TO PROCEED

August 12, 2013

**OEM BUILDERS**  
85-C APO Street  
Barangka Ilaya,  
Mandaluyong City


Dear Sir:


The attached BAC Resolution No. 0097-2013 having been approved, notice is hereby given **OEM BUILDERS** that work may proceed on Construction of extension of the Annex Building at the Bureau of Customs, Port of Aparri, effective 7 days' after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Bureau of Customs.

Very truly yours,

  
ATTY. JUN LORENZO T. TAÑADA  
Deputy Commissioner, IAG/  
Chairman, BAC

I acknowledge receipt of this Notice on 8-30-2013  
Name of the Representative EFREN M. OUGCHANGCO  
Authorized signature 

(17)

(43)