

PURCHASE ORDER

Bureau of Customs

Agency

| | |
|--|---|
| Supplier: OEM BUILDERS | P.O. No.: <i>2013 - 02-000177</i> |
| Address: Barangka Ilaya, Mandaluyong City | Date : <i>August 20, 2013</i> |
| T.I.N. : 111-919-606-000 | Mode of Procurement: <i>Alternative Method of Procurement</i> |

Gentlemen: *By Negotiated Contract*

Please furnish this Office the following articles subject to the terms and conditions contained herein:

PROJECT TITLE : INSTALLATION OF WINDOW SECURITY GRILLS AND CANOPIES, RETILING OF ENTIRE GROUND FLOOR, RENOVATION OF CONFERENCE COMFORT ROOM AND PROVIDE STORAGE ROOM, FABRICATION OF COUNTER TABLES AND CABINETS AND BENCHES AT STAFF ROOM AND SERVER ROOM,] REWIRING OF THE GRD FLOOR AND PROVISION OF SECURITY STEEL DOOR AT REAR EXIT

LOCATION : X-RAY BUILDING, BOC, PORT AREA, MANILA

| | |
|---|---------------------------------------|
| Place of Delivery: BUREAU OF CUSTOMS | Delivery Term: N/A |
| Date of Delivery : | Payment Term: PROGRESS BILLING |

| Stock No. | Unit | Description | Quantity | Unit Cost | Amount |
|--------------------|-------|-------------------------------|----------|-------------|-----------|
| | L.S. | DEMOLITION WORKS | 1 | LOT | 25,000.00 |
| | | | | Labor Cost: | 25,000.00 |
| L MATERIALS | | | | | |
| | pcs. | 4" CHB | 380 | 11.00 | 4,180.00 |
| | bags | Cement | 120 | 230.00 | 27,600.00 |
| | cu.m | Sand | 10 | 580.00 | 5,800.00 |
| | pcs. | 10mm dia. X 6m def. bar | 30 | 145.00 | 4,350.00 |
| | kls. | #16 GI Tie Wire | 5 | 95.00 | 475.00 |
| | pcs. | Glass Blocks | 90 | 86.00 | 7,740.00 |
| | pcs. | Tile trim | 5 | 85.00 | 425.00 |
| | pc. | Floor Strainer | 1 | 200.00 | 200.00 |
| | pcs. | 3/4" x 4' x 8' plywood | 50 | 980.00 | 49,000.00 |
| | pcs. | 1/2" x 1" x 10' KD Edging | 100 | 94.00 | 9,400.00 |
| | pcs. | 1" x 1' x 10' KD, Half Round | 25 | 110.00 | 2,750.00 |
| | pcs. | Drawer guide | 16 | 280.00 | 4,480.00 |
| | pcs. | Drawer Lock | 10 | 65.00 | 650.00 |
| | pcs. | Cabinet Handle | 44 | 85.00 | 3,740.00 |
| | pcs. | 1/4" Invisible Hinges | 6 | 285.00 | 1,710.00 |
| | pcs. | 5/8" invisible Hinges | 3 | 550.00 | 1,650.00 |
| | pcs. | Piano Hinges | 16 | 140.00 | 2,240.00 |
| | bxs. | loose pin hinges | 9 | 120.00 | 1,080.00 |
| | pcs. | Door Knob | 4 | 350.00 | 1,400.00 |
| | pcs. | Door Stopper | 4 | 185.00 | 740.00 |
| | pcs. | PVC Door | 1 | 2,300.00 | 2,300.00 |
| | gals | Stikwel | 5 | 585.00 | 2,925.00 |
| | kls. | CWN | 15 | 85.00 | 1,275.00 |
| | kls. | Finishing Nails | 20 | 90.00 | 1,800.00 |
| | pcs. | 2" x 3" x 10' KD | 60 | 320.00 | 19,200.00 |
| | pcs. | 4" x 8" x 8' Trellis | 10 | 2,120.00 | 21,200.00 |
| | pc. | 7' x 16' x 6m polycarbonate | 2 | 5,400.00 | 10,800.00 |
| | pcs. | Teksrews | 200 | 1.25 | 250.00 |
| | pcs. | Sealant | 3 | 140.00 | 420.00 |
| | pc. | 3/16" thk. Steel Plate | 1 | 3,800.00 | 3,800.00 |
| | pcs. | 16mm square Bar | 35 | 372.00 | 13,020.00 |
| | pcs. | 1 3/4" dia. Sched. 40 GI Pipe | 3 | 1,220.00 | 3,660.00 |
| | pcs. | Hinges and locksets | 12 | 38.00 | 456.00 |
| | kls. | welding Rod | 20 | 120.00 | 2,400.00 |
| | pcs. | 2" x 1/4" x 6m Flat Bar | 18 | 680.00 | 12,240.00 |
| | pcs. | Expansion Shield and bolt | 16 | 27.00 | 432.00 |
| | rolls | THWN Stranded Wire #12 | 6 | 3,750.00 | 22,500.00 |
| | rolls | 1/2" dia. PVC Conduit | 3 | 585.00 | 1,755.00 |
| | roll | 3/4" dia. PVC Conduit | 2 | 650.00 | 1,300.00 |
| | sets | 2-Gang Outlet | 26 | 160.00 | 4,160.00 |
| | sets | 2-Gang Switch | 6 | 160.00 | 960.00 |
| | pcs. | Junction Box | 40 | 30.00 | 1,200.00 |
| | pcs. | Utility Box | 40 | 30.00 | 1,200.00 |
| | pcs. | 4" LED Lighting | 6 | 2,260.00 | 13,560.00 |

| | | | | |
|--------|--------------------------------------|-----|-----------|-----------|
| | LED lighting | 4 | 5,450.00 | 21,800.00 |
| sets | 2x40w T5 lighting | 22 | 1,750.00 | 38,500.00 |
| set | Panel Board 100A main w/ 10 Branches | 1 | 12,800.00 | 12,800.00 |
| pcs. | Electrical Tape | 20 | 30.00 | 600.00 |
| pcs. | Spotlight | 12 | 550.00 | 6,600.00 |
| gals. | Sanding Sealer | 12 | 640.00 | 7,680.00 |
| gals. | Clear Gloss Lacquer | 8 | 675.00 | 5,400.00 |
| gals. | Wood Stain | 5 | 650.00 | 3,250.00 |
| gals. | Lacquer Thinner | 16 | 330.00 | 5,280.00 |
| gals. | Fulatite | 2 | 590.00 | 1,180.00 |
| liters | Tinting Color | 3 | 246.00 | 738.00 |
| mts. | Sanding Paper | 20 | 162.00 | 3,240.00 |
| gals. | Automotive Lacquer Putty | 10 | 550.00 | 5,500.00 |
| pc. | Watercloset | 1 | 3,500.00 | 3,500.00 |
| pc. | Lavatory | 1 | 2,800.00 | 2,800.00 |
| pc. | Tank Fittings | 1 | 550.00 | 550.00 |
| pc. | Lavatory P-Trap | 1 | 580.00 | 580.00 |
| pcs. | Flexible Hose | 2 | 220.00 | 440.00 |
| pcs. | Angle Valve | 2 | 240.00 | 480.00 |
| pc. | Lavatory Faucet | 1 | 600.00 | 600.00 |
| pcs. | 6" dia. X 10' PVC Pipe | 3 | 1,300.00 | 3,900.00 |
| pcs. | 4" dia. X 10' PVC Pipe | 4 | 740.00 | 2,960.00 |
| pcs. | 4" dia. PVC Elbow | 6 | 210.00 | 1,260.00 |
| pcs. | 4" dia. Wye | 2 | 260.00 | 520.00 |
| pcs. | 4" dia. Clean out | 2 | 60.00 | 120.00 |
| pcs. | 2" dia. X 10' PVC Pipe | 2 | 265.00 | 530.00 |
| pcs. | 2" dia. PVC Elbow | 4 | 45.00 | 180.00 |
| pcs. | 2" dia. Wye | 2 | 60.00 | 120.00 |
| pc. | 2" dia. Clean out | 2 | 35.00 | 70.00 |
| lit. | Solvent Cement | 2 | 200.00 | 400.00 |
| lit. | Pioneer Epoxy | 1 | 475.00 | 475.00 |
| pcs. | 1/2" dia. X 10' eslom blue Pipe | 5 | 90.00 | 450.00 |
| lot | 1/2" dia. X 10' eslom blue Fitting | 1 | 500.00 | 500.00 |
| pcs. | Tapelon | 10 | 12.00 | 120.00 |
| pcs. | 6" x 36" Vinyl Tiles | 46 | 41.00 | 1,886.00 |
| lm | 2" Rubber Nosing | 15 | 200.00 | 3,000.00 |
| gals. | Adhesive | 1 | 785.00 | 785.00 |
| set | .95M X 2.10m Alum. Swing Door | 1 | 13,000.00 | 13,000.00 |
| set | .90M X 2.10m Alum. Swing Door | 1 | 13,000.00 | 13,000.00 |
| sq. ft | 1/2" Clear Glass shelves | 35 | 285.00 | 9,975.00 |
| pcs. | 1/2" Alum. Angle | 2 | 300.00 | 600.00 |
| pcs. | Bracket | 12 | 35.00 | 420.00 |
| pcs. | 60 x 60 Floor tiles | 250 | 324.00 | 81,000.00 |
| pcs. | 30 x 30 Floor tiles | 35 | 52.00 | 1,820.00 |
| pcs. | 30 x 45 Wall tiles | 140 | 137.00 | 19,180.00 |
| bags | Portland Cement | - | - | - |
| bags | Tile Adhesive | 30 | 325.00 | 9,750.00 |
| bags | Tile Grout | 10 | 62.00 | 620.00 |

Material Cost: 560,582.00

Labor Cost: 196,203.70

Total Material And Labor Cost: 781,785.70

Indirect Cost: 158,925.00


VAT: 112,885.28

ONE MILLION FIFTY THREE THOUSAND FIVE HUNDRED NINETY FIVE PESOS AND 98/100

Php 1,053,595.98

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:


FREN M. ONGUITANOW
 Signature over Printed Name of Supplier

Date

8-30-13

Very truly yours


ATT. JUAN LORENZO T. TANADA
 Dep Com, IAG/BAC Chairman

Funds Available: *as per attached OBR*

ALFREDO A. PALMA

OBR NO. 2013-09-1798

Amount: 1,053,595.98



NOTICE TO PROCEED

August 12, 2013

OEM BUILDERS
85-C APO Street
Barangka Ilaya,
Mandaluyong City


Dear Sir:

The attached BAC Resolution No. 0098-2013 having been approved, notice is hereby given **OEM BUILDERS** that work may proceed on Installation of metal grills, Repair of drainage system, Replacement of broken tiles at the X-ray Inspection Project Building, effective 7 days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Bureau of Customs.

Very truly yours,


ATTY. JUAN LORENZO T. TAÑADA
Deputy Commissioner, IAG/
Chairman, BAC

I acknowledge receipt of this Notice on 8-30-13
Name of the Representative ERREN M. ANGLANCO
Authorized signature 