

Unit	Description	Quantity	Unit Cost	Amount
lot	Chipping & Dismantling Works	1	50,000.00	50,000.00
pcs	Rough tanguile 2 x 3 x 12	110	320.00	35,200.00
pcs	Rough tanguile 2 x 2 x 12	105	280.00	29,400.00
pcs	Plywood 1/4 x 4 x 8	50	320.00	16,000.00
pcs	Plyboard 3/4 x 4 x 8	50	950.00	47,500.00
pcs	Plywood 1/8 x 4 x 8	45	350.00	15,750.00
pcs	Hardiflex 1/4 x 4 x 8	35	320.00	11,200.00
pcs	Wood cornice 6 x 12	55	280.00	15,400.00
pcs	Wood belt 4 x 12	55	280.00	15,400.00
pcs	Baseboard	50	120.00	6,000.00
pcs	Wood edging 1/2 x 2 x 12	45	120.00	5,400.00
pcs	Quarter round 1 x 1 x 2	45	120.00	5,400.00
pcs	Half round 1 x 1 x 12	45	120.00	5,400.00
pcs	Rough tanguile 2 x 8	50	850.00	42,500.00
pcs	Granite tile 50 x 50	200	320.00	64,000.00
pcs	Granite tile 30 x 60	200	250.00	50,000.00
pcs	Floor tile 30 x 30	200	180.00	36,000.00
pcs	Deformed bar 12mm x 6m	160	380.00	60,800.00
pcs	Deformed bar 10mm x 6m	150	240.00	36,000.00
pcs	CHB 6"	350	14.00	4,900.00
pcs	CHB 4"	350	12.00	4,200.00
cu.m	Wash sand	17	650.00	11,050.00
cu.m	Gravel 3/4	25	750.00	18,750.00
bags	Portland cement	180	220.00	39,600.00
rolls	Flexible pipe 1/2	5	350.00	1,750.00
rolls	Flexible pipe 3/4	5	650.00	3,250.00
rolls	Flexible pipe 1	2	750.00	1,500.00
pcs	Duflex convenience outlet (national)	4	120.00	480.00
rolls	T.W wire #14	4	1,700.00	6,800.00
rolls	T.W wire #12	2	2,500.00	5,000.00
rolls	T.W wire #10	2	3,800.00	7,600.00
rolls	T.W wire #8	2	9,000.00	18,000.00
rolls	G.I tie wire # 16	3	1,300.00	3,900.00
sets	Louver 2 x 40W	12	2,400.00	28,800.00
pcs	Single switch	3	80.00	240.00
pcs	2-Gang switch	3	120.00	360.00
pcs	3-Gang switch	1	160.00	160.00
pcs	Octagonal box 4 x 4	30	50.00	1,500.00
pcs	Utility box 4 x 4	30	50.00	1,500.00
rolls	P.V.C tape (big)	30	50.00	1,500.00
length	EMT pipe 1/2	30	140.00	4,200.00
length	EMT pipe 3/4	40	280.00	11,200.00
sets	Panel door 90 x 210	2	8,200.00	16,400.00
pcs	I-Beam 4 x 8	20	8,600.00	172,000.00
pcs	C-channel 2 x 8	20	4,500.00	90,000.00
pcs	Angular bar 2 x 2 x 3/16	40	850.00	34,000.00
sets	Vinyl door 70 x 210	2	4,200.00	8,400.00
pcs	Vinyl tiles .30 x .30	800	37.00	29,600.00
sets	Flush door 80 x 210	2	460.00	920.00
sets	Aluminum window 2 x 210	4	3,800.00	15,200.00
sets	Glass panel 120 x 240	1	8,200.00	8,200.00
sets	Glass door 120 x 210	1	720.00	720.00
box	Welding rod	2	2,500.00	5,000.00
sets	Fire Escape	1	48,000.00	48,000.00

17

gals	Latex paint (gloss)	8	1,900.00	15,040.00
tins	Quick dry enamel	8	1,900.00	15,920.00
gals	Polituff	6	500.00	3,000.00
gals	Neutralizer	3	650.00	1,950.00
lot	Sand paper	1	1,500.00	1,500.00
lot	Paint brush	1	1,500.00	1,500.00
kls	Cotton waste	50	45.00	2,250.00
			Material Cost	1,233,570.00
			Labor Cost	387,065.75
			Indirect Cost	232,030.25
			Total Cost	1,852,666.00

(AMOUNT IN WORDS) ONE MILLION EIGHT HUNDRED FIFTY TWO THOUSAND SIX HUNDRED SIXTY SIX P.

In case of failure to make the full delivery within the specified time above, a penalty of one-tenth (1/10) of one percent every day of delay shall be imposed.

Truly yours,

Juan Lorenzo T. Tañada
ATTY. JUAN LORENZO T. TAÑADA
 Deputy Commissioner, IAG/
 Chairman, BAC

Conforme:

Griffin Can Use
 Signature over Printed Name of Supplier

3-19-13

Date:

Funds Available: *as per attached OBR*

Alfredo A. Palma
ALFREDO A. PALMA
 Chief Accountant

ALOBS No. *200-13-03-564*
 Amount: *1,852,666--*



NOTICE TO PROCEED

March 01, 2013

ISJ BUILDERS & DESIGN
#3077 J. Abad Santos Ave.,
Tondo, Manila


Dear Sir:

The attached BAC Resolution No.0019-2013 having been approved, notice is hereby given to **ISJ BUILDERS and DESIGN** that work may proceed on the Provision of mezzanine floor, wooden cabinets and fire exit at MICP, effective 7 days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Bureau of Customs.

Very truly yours,


ATTY. JUAN LORENZO T. TAÑADA
Deputy Commissioner, IAG
Chairman, BAC

I acknowledge receipt of this Notice on 11 3-19-13
Name of the Representative Gerard Sam Jose
Authorized signature _____