



Republic of the Philippines
Department of Finance
Bureau of Customs
1099 Manila

NOTICE TO PROCEED

ENGR. ROBERT OBED P. QUIROZ

32 Chicago St., Barangay
Pinagkaisahan, Cubao District 1,
Quezon City

Dear Mr. Quiroz:

The attached Contract having been approved, notice is hereby given to MZR BUILDERS that work may commence on the project "REPAIR OF THE OCOM BUILDING CEILING, PERIMETER GATES AND GARBAGE AREA STEEL GATE", effective upon receipt and acceptance of this Notice.

You are responsible for performing the services in coordination with the General Services Division under the terms and conditions of the Contract and in accordance with the criteria provided thereto.

Very truly yours,

DIMPNA O. LEJOS

OIC-Director, Administration Office

Received by: *Jan 14, 2015*

PURCHASE ORDER

Bureau of Customs

Agency

Supplier: MZR BUILDERS	P.O. No.: 2014-12-086
	Date: 12-29-2014
T.I.N. : 006-788-239-000	Mode of Procurement: Small Value

Gentlemen:





Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: BOC Manila	Delivery Term: 30 cd upon signing of PO
Date of Delivery :	Payment Term: 15 cd upon completion of the project ee

Stock No.	Unit	Description	Quantity	Unit Cost	Amount
	lot	1.) Replacement of damaged wood ceiling at OCOM building façade with PVC ceiling on metal suspension system and components (see attached drawing)	1	59,700.00	59,700.00
		2.) Replacement of lighting fixtures (see attached drawing for the specs.)		19,900.00	19,900.00
		3.) Submit sample of PVC ceiling for color and design approval			
		4.) Submit sample or picture of lighting fixture for approval			
		5.) Repair and replacement of the existing steel perimeter gate at OCOM building entrance, two (2) pedestrian gate and one (1) main gate for car entrance.		99,500.00	99,500.00
		6.) Repair and replacment of exit gate between OCOM building and CRIC building (see attached drawing for the design and specs.)		79,600.00	79,600.00
		7.) Repair and replacement of the garbage steel gate at the old tennis court (see actual steel gate)		79,600.00	79,600.00
		8.) Steel gates must be spray painted with primer paint. OCOM perimeter gate color is black. Garbage steel gate color is for approval.		59,700.00	59,700.00
		1500/0000 50213040 3121			

(Total Amount in Words) Three Hundred Ninety Eight Thousand Pesos Only- inclusive of tax 398,000.00

(Terms and Conditions stated at the back page of this P.O.)

Conforme:  Signature over Printed Name of Supplier Date: January 14, 2015	Very truly yours,  DIMPNA O. LEJOS OIC-Director, Administration Office
	 ATTY. EDITHA P. TALABOC Notary Public PTR No. 2572880 / Jan. 14, 2015 IBP No. 868467 / Roll No. 43135 ISSUED AT CITY OF MANILA
Funds Available: <i>as per attached obr</i>  ALFREDO A. PALMA Chief Accountant	ALOBS No.: Amount:

OBR 200-14-12-3121
 Amount P 398,000 -- 1/14/15



Republic of the Philippines
Department of Finance
Bureau of Customs
1099 Manila

NOTICE OF AWARD

ENGR. ROBERT OBED P. QUIROZ

32 Chicago St., Barangay
Pinagkaisahan, Cubao District 1,
Quezon City

Dear Mr. Quiroz:

Based on the Bureau of Customs- Bids and Awards Committee Resolution No. 2014-06 , we are pleased to inform you that the contract for the project "REPAIR OF THE OCOM BUILDING CEILING, PERIMETER GATES AND GARBAGE AREA STEEL GATE" is hereby awarded to your company in the amount of Php. 398,000.00.

In this regard, you are hereby required to sign the contract stated in Section 37.2 of the Implementing Rules and Regulations of Republic Act No. 9184 within five (5) calendar days upon receipt of this Notice.

Very truly yours,

DIMPNA O. LEJOS

OIC-Director, Administration Office

Received by:

Date:

Dec 29, 2014

Dec 29/14