



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF FINANCE
BUREAU OF CUSTOMS

A modernized and credible customs administration that upholds good governance and is among the world's best

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 2

**SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF
STANDBY GENERATOR SETS WITH ACCESSORIES AND AUTOMATIC
TRANSFER SWITCH (ATS) AT MICP, PORT OF CAGAYAN DE ORO, PORT OF
DAVAO AND PORT OF SUBIC**

This Addendum No. 2 dated 19 November 2024 is issued to clarify, modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents.

ISSUES					CLARIFICATION/AMENDMENTS				
<u>Section I. Invitation to Bid</u>					<u>Section I. Invitation to Bid</u>				
1. The Bureau of Customs (BOC) through the authorized appropriations under the CY 2024 General Appropriation Act (GAA) intends to apply the sum Thirteen Million Nine Hundred Five Thousand Three Hundred Thirty-Three Pesos and Thirty-Three Centavos (PhP13,905,333.33) being the Approved Budget for the Contract (ABC) to payments under the contract for “Supply, Delivery, Installation, Testing and Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic”. Bids received in excess of the ABC shall be automatically rejected at the bid opening. Details are as follows:					1. The Bureau of Customs (BOC) through the authorized appropriations under the CY 2024 General Appropriation Act (GAA) intends to apply the sum Thirteen Million Nine Hundred Five Thousand Three Hundred Thirty-Three Pesos and Thirty-Three Centavos (PhP13,905,333.33) being the Approved Budget for the Contract (ABC) to payments under the contract for “Supply, Delivery, Installation, Testing and Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic”. Bids received in excess of the ABC shall be automatically rejected at the bid opening. Details are as follows:				
Lot No.	Project ID No.	Description	Location	ABC	Lot No.	Project ID No.	Description	Location	ABC
1	BOC-GOOD S-2024-12A	Supply, Delivery, Installation, Testing and	Port of Subic	Php9,020,666.67	1	BOC-GOOD S-2024-12A	Supply, Delivery, Installation, Testing and	Port of Subic	Php9,020,666.66



		Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic	Manila International Container Port				Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic	Manila International Container Port	
2	BOC-GOOD S-2024-12B	Supply, Delivery, Installation, Testing and Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic	Port of Davao	Php4,884,666.67	2	BOC-GOOD S-2024-12B	Supply, Delivery, Installation, Testing and Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic	Port of Davao	Php4,884,666.67
			Port of Cagayan De Oro (Sub-port of Tagoloan)					Port of Cagayan De Oro (Sub-port of Tagoloan)	

Section III. Bid Data Sheet

ITB Clause

2 This bidding shall have two (2) lots as follows:

The identification number of the Contract are as follows:

Lot No.	Project ID No.	Description	Location	ABC
1	BOC-GOODS -2024-12A	Supply, Delivery, Installation, Testing and	Port of Subic	Php9,020,666.67

Section III. Bid Data Sheet

ITB Clause

2 This bidding shall have two (2) lots as follows:

The identification number of the Contract are as follows:

Lot No.	Project ID No.	Description	Location	ABC
1	BOC-GOOD S-2024-12A	Supply, Delivery, Installation, Testing and	Port of Subic	Php9,020,666.66



		Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic	Manila International Container Port				Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic	Manila International Container Port	
2	BOC-GOODS-2024-12B	Supply, Delivery, Installation, Testing and Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic	Port of Davao	Php4,884,666.67	2	BOC-GOODS-2024-12B	Supply, Delivery, Installation, Testing and Commissioning of Standby Generator Sets with Accessories and Automatic Transfer Switch (ATS) at MICP, Port of Cagayan De Oro, Port of Davao and Port of Subic	Port of Davao	Php4,884,666.67
			Port of Cagayan De Oro (Sub-port of Tagoloan)					Port of Cagayan De Oro (Sub-port of Tagoloan)	

Reminders:

- Submission of bids will be on or before 27 November 2024, 9:30 AM.
- Bids must be properly sealed and signed.
- Late submission will not be accepted.

For guidance and information of all concerned.

ATTY. ERWIN T. MENDOZA
Chairperson, BOC-BAC



Gate 3, South Harbor, Port Area, Manila 1018

+63 (02) 8705-6000, +63 (02) 8527-1968 | www.customs.gov.ph | boc.cares@customs.gov.ph

BAGONG PILIPINAS



Gate 3, South Harbor, Port Area, Manila 1018

+63 (02) 8705-6000, +63 (02) 8527-1968 | www.customs.gov.ph | boc.cares@customs.gov.ph

BAGONG PILIPINAS